SCHEDULE OF PAY ITEMS PAGE 1

CALL ORDER : 140 CONTRACT ID : R -27203-A
LETTING DATE :

SECTION NO. 0001 INTERSECTION IMPROVEMENT

1 105-06845 CONSTRUCTION ENGINEERING LUMP LUMP
2 105-06899 RADIO 2.000 EACH
3 105-07039 FIELD OFFICE, B 12.000 MOS
4 105-08523 RADIO SERVICE 24.000 MOS
5 109-08440 QUALITY ADJUSTMENTS, HMA 1.000 DOL
6 109-08443 QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC 1.000 DOL
7 109-08444 QUALITY ADJUSTMENTS, FAILED MATERIALS 1.000 DOL
8 110-01001 MOBILIZATION AND DEMOBILIZATION LUMP LUMP
9 201-52370 CLEARING RIGHT OF WAY LUMP LUMP
10 202-02271 HEADWALL, REMOVE 1.000 EACH
11 202-78515 TRAFFIC SIGNAL EQUIPMENT, REMOVE LUMP LUMP
12 202-96133 PIPE, REMOVE 20.200 m
13 203-02000 EXCAVATION, COMMON 3,357.000 m3
14 205-06932 TEMPORARY CHECK DAM, STRAW BALES 23.900 m
15 205-06933 TEMPORARY DITCH INLET PROTECTION 5.000 EACH
16 205-06936 TEMPORARY SEDIMENT TRAP 10.700 Mg
17 205-06937 TEMPORARY SILT FENCE 415.000 m
18 207-08263 SUBGRADE TREATMENT, TYPE IA 7,051.000 m2
19 211-07454 STRUCTURE BACKFILL 93.400 m3
20 301-07448 COMPACTED AGGREGATE, NO. 53, BASE 1,677.000 Mg
21 306-08034 MILLING, ASPHALT, 38 mm 3,436.400 m2
22 306-08036 MILLING, ASPHALT, 50 mm 2,592.600 m2
23 306-08037 MILLING, ASPHALT, 75 mm 2,970.600 m2
24 306-08038 MILLING, ASPHALT, 100 mm 624.800 m2
25 306-08043 MILLING, TRANSITION 606.800 m2
26 401-07320 QC/QA-HMA, 1, 64, SURFACE, 9.5 mm 252.100 Mg
27 401-07335 QC/QA-HMA, 4, 76, SURFACE, 9.5 mm 1,346.900 Mg
28 401-07404 QC/QA-HMA, 4, 76, INTERMEDIATE, 19.0 MM 1,853.600 Mg
29 401-07406 QC/QA-HMA, 1, 64, BASE, 25.0 MM 756.300 Mg
30 401-07409 QC/QA-HMA, 4, 64, BASE, 25.0 mm 2,303.550 Mg
31 406-05520 ASPHALT FOR TACK COAT 8.980 Mg
32 610-07486 HVMA FOR APPROACHES, TYPE A 162.720 Mg
33 611-06497 MAILBOX ASSEMBLY, SINGLE 6.000 EACH
34 615-06490 RIGHT OF WAY MARKER 18.000 EACH
35 615-06505 MONUMENT, B 9.000 EACH
36 615-92498 BENCH MARK 1.000 EACH
37 616-02320 GEOTEXTILES 372.000 m2
38 616-05689 RIPRAP, CLASS 2 477.000 Mg
39 616-06451 RIPRAP, UNIFORM 25.900 Mg
40 621-01004 MOBILIZATION AND DEMOBILIZATION FOR SEEDING 1.000 EACH
41 621-02363 MULCHED SEEDING, T, CONVENTIONAL MIX 1,208.000 m2
42 621-02770 EROSION CONTROL BLANKET 387.000 m2
43 621-06559 MULCHED SEEDING, R 2,417.000 m2
44 621-06567 WATER 68.300 kL
45 621-06575 SODDING, NURSERY 3,797.200 m2
46 714-26707 CULVERT, PRECAST BOX, REINFORCED CONCRETE, 1800 mm x 1800 mm 22.000 m
47 715-05024 PIPE, TYPE 2, CIRCULAR, 900 mm 2.000 m

48 715-05051 PIPE, TYPE 4, CIRCULAR, 250 mm 30.000 m



SCHEDULE OF PAY ITEMS PAGE 2

CALL ORDER : 140 CONTRACT ID : R -27203-A
LETTING DATE :

SECTION NO. 0001 INTERSECTION IMPROVEMENT

49 715-05052 PIPE, TYPE 4, CIRCULAR, 300 mm 30.000 m
50 715-05148 PIPE, TYPE 2, CIRCULAR, 250 mm 7.500 m
51 715-05149 PIPE, TYPE 2, CIRCULAR, 300 mm 38.500 m
52 715-05151 PIPE, TYPE 2, CIRCULAR, 375 mm 44 .000 m
53 715-05155 PIPE, TYPE 2, CIRCULAR, 675 mm 2.000 m
54 715-05338 PIPE, TYPE 2, DEFORMED, MIN. AREA 0.68 m2 4.000 m
55 715-46000 PIPE END SECTION, 300 mm 2.000 EACH
56 715-46005 PIPE END SECTION, 375 mm 1.000 EACH
57 720-45030 INLET, E7 1.000 EACH
58 720-45035 INLET, F7 1.000 EACH
59 720-45130 INLET, E7, MODIFIED 2.000 EACH
60 720-45135 INLET, F7, MODIFIED 1.000 EACH
61 720-94612 MANHOLE, K4 1.000 EACH
62 801-06203 TEMPORARY PAVEMENT MARKING, 100 mm 3,966.000 m
63 801-06207 TEMPORARY PAVEMENT MARKING, REMOVABLE, 100 mm 3,125.000 m
64 801-06640 CONSTRUCTION SIGN, A 23.000 EACH
65 801-06710 FLASHING ARROW SIGN 365.000 DAY
66 801-06775 MAINTAINING TRAFFIC LUMP LUMP
67 801-07118 BARRICADE, 111-A 7.320 m
68 802-05701 SIGN POST, SQUARE, 1, REINFORCED ANCHOR BASE 25.500 m
69 802-76025 SIGN, SHEET, ENCAPSULATED LENS WITH LEGEND, 2.03 mm 1.980 m2
70 802-76035 SIGN, SHEET, ENCAPSULATED LENS WITH LEGEND 2.54 mm THICKNESS 5.150 m2
71 805-01815 SIGNAL SUPPORT FOUNDATION, 915mm X 3.7 m 2.000 EACH
72 805-01842 HANDHOLE, SIGNAL 4.000 EACH
73 805-01844 CONDUIT, STEEL, GALVANIZED, 50 mm, UNDERGROUND 110.000 m
74 805-78010 CONTROLLER AND CABINET, FLASHER, SOLID STATE 1.000 EACH
75 805-78190 TRAFFIC SIGNAL HEAD, 1 FACE, 305 mm AMBER 4.000 EACH
76 805-78195 TRAFFIC SIGNAL HEAD, 1 FACE, 305 mm RED 4.000 EACH
77 805-78415 SPAN, CATENARY, AND TETHER 1.000 EACH
78 805-78420 DISCONNECT HANGER 1.000 EACH
79 805-78445 SIGNAL SERVICE 1.000 EACH
80 805-78467 SIGNAL CABLE, 3C 8GA. 15.000 m
81 805-78480 SIGNAL CABLE, 3C 14GA. 113.000 m
82 805-78485 SIGNAL CABLE, 5C 14GA. 12.000 m
83 805-81060 SIGNAL STRAIN POLE, STEEL, 11.0 m 2.000 EACH
84 808-06701 LINE, THERMOPLASTIC, BROKEN, WHITE, 100mm 313.000 m
85 808-06703 LINE, THERMOPLASTIC, SOLID, WHITE, 100mm 2,016.000 m
86 808-06716 LINE, REMOVE 1,870.000 m
87 808-75245 LINE, THERMOPLASTIC, SOLID, YELLOW, 100mm 1,380.700 m
88 808-75278 TRANSVERSE MARKINGS, THERMOPLASTIC, SOLID, YELLOW, 70.200 m
89 808-75297 TRANSVERSE MARKINGS, THERMOPLASTIC, STOP LINE, 600 mm 15.200 m
90 808-75320 PAVEMENT MESSAGE MARKINGS, THERMOPLASTIC, LANE INDICATION 12.000 EACH
91 808-75325 PAVEMENT MESSAGE MARKINGS, THERMOPLASTIC, WORD (ONLY) 4.000 EACH
92 808-75996 SNOWPLOWABLE RAISED PAVEMENT MARKER, REMOVE 227.000 EACH

93 808-75998 SNOWPLOWABLE RAISED PAVEMENT MARKER 281.000 EACH



SCHEDULE OF PAY ITEMS PAGE 3

CALL ORDER : 150 CONTRACT ID : R -27255-A
LETTING DATE :

SECTION NO. 0001 SMALL STRUCTURE REPLACEMENT

1 105-06845 CONSTRUCTION ENGINEERING LUMP LUMP
2 105-07039 FIELD OFFICE, B 4.000 MOS
3 109-08443 QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC 1.000 DOL
4 109-08444 QUALITY ADJUSTMENTS, FAILED MATERIALS 1.000 DOL
5 110-01001 MOBILIZATION AND DEMOBILIZATION LUMP LUMP
6 201-52370 CLEARING RIGHT OF WAY LUMP LUMP
7 202-02241 GUARDRAIL, REMOVE 16.000 m
8 202-04089 SIGN, SHEET, REMOVE 6.000 EACH
9 203-02000 EXCAVATION, COMMON 4,027.000 m3
10 205-06931 TEMPORARY CHECK DAM, REVETMENT RIPRAP 28.600 Mg
11 207-08263 SUBGRADE TREATMENT, TYPE IA 1,238.400 m2
12 211-07454 STRUCTURE BACKFILL 227.000 m3
13 301-07448 COMPACTED AGGREGATE, NO. 53, BASE 340.000 Mg
14 303-01180 COMPACTED AGGREGATE, NO. 53 270.000 Mg
15 303-07449 COMPACTED AGGREGATE, NO. 73 20.000 Mg
16 306-08034 MILLING, ASPHALT, 38 mm 1,220.000 m2
17 402-07432 HMA SURFACE, TYPE A 89.000 Mg
18 402-07434 HMA SURFACE, TYPE C 123.000 Mg
19 402-07439 HMA INTERMEDIATE, TYPE C 13.000 Mg
20 402-07440 HVA BASE, TYPE A 268.000 Mg
21 402-07442 HMA BASE, TYPE C 53.000 Mg
22 406-05521 ASPHALT FOR TACK COAT 2,300.000 m2
23 601-01700 GUARDRAIL TERMINAL SYSTEM, W BEAM, CURVED, 1 2.000 EACH
24 601-06854 GUARDRAIL, W-BEAM, NESTED 2.000 EACH
25 601-94689 GUARDRAIL END TREATMENT, OS 2.000 EACH
26 601-99105 GUARDRAIL, W BEAM, 1.905 m SPACING 99.060 m
27 615-06490 RIGHT OF WAY MARKER 18.000 EACH
28 616-02320 GEOTEXTILES 253.000 m2
29 616-06405 RIPRAP, REVETMENT 128.000 Mg
30 616-06451 RIPRAP, UNIFORM 33.000 Mg
31 621-01004 MOBILIZATION AND DEMOBILIZATION FOR SEEDING 1.000 EACH
32 621-06559 MULCHED SEEDING, R 1,300.000 m2
33 621-06574 SODDING 213.000 m2
34 714-02544 WINGWALL, PRECAST CONCRETE 4.000 EACH
35 714-05760 CULVERT, PRECAST BOX, REINFORCED CONCRETE, 3600 mm X 1500 mm 17.200 m
36 715-02628 SAFETY METAL END SECTION, 6:1, 375 mm 1.000 EACH
37 715-05169 PIPE, TYPE 3, CIRCULAR, 375 mm 20.000 m
38 715-46005 PIPE END SECTION, 375 mm 2.000 EACH
39 801-04308 ROAD CLOSURE SIGN ASSEMBLY 5.000 EACH
40 801-06625 DETOUR ROUTE MARKER ASSEMBLY 47.000 EACH
41 801-06640 CONSTRUCTION SIGN, A 16.000 EACH
42 801-06775 MAINTAINING TRAFFIC LUMP LUMP
43 801-07119 BARRICADE, 111-B 16.000 m
44 802-05701 SIGN POST, SQUARE, 1, REINFORCED ANCHOR BASE 3.150 m
45 802-76025 SIGN, SHEET, ENCAPSULATED LENS WITH LEGEND, 2.03 mm 0.450 m2
46 808-06703 LINE, THERMOPLASTIC, SOLID, WHITE, 100mm 430.000 m

47 808-75245 LINE, THERMOPLASTIC, SOLID, YELLOW, 100mm 400.000 m



SCHEDULE OF PAY ITEMS PAGE 4

CALL ORDER : 160 CONTRACT ID : R -27271-A
LETTING DATE :
NOTE : USER DEFINED, BOILERPLATE TEXT WILL BE DISPLAYED. THE TEXT DISPLAYED IN THIS AREA WILL BE

DETERMINED BY THE SETASID CODE. A MAXIMUM OF 25 LINES WILL BE DISPLAYED.

SECTION NO. 0001 INTERSECTION IMPROVEMENT

1 105-06845 CONSTRUCTION ENGINEERING LUMP LUMP
2 105-06899 RADIO 2.000 EACH
3 105-07039 FIELD OFFICE, B 12.000 MOS
4 105-08523 RADIO SERVICE 12.000 MOS
5 109-08440 QUALITY ADJUSTMENTS, HMA 1.000 DOL
6 109-08443 QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC 1.000 DOL
7 109-08444 QUALITY ADJUSTMENTS, FAILED MATERIALS 1.000 DOL
8 110-01001 MOBILIZATION AND DEMOBILIZATION LUMP LUMP
9 201-52370 CLEARING RIGHT OF WAY LUMP LUMP
10 202-02240 PAVEMENT REMOVAL 273.000 m2
11 202-02271 HEADWALL, REMOVE 2.000 EACH
12 202-02637 PIPE, ABANDON AND GROUT 33.000 m
13 202-78515 TRAFFIC SIGNAL EQUIPMENT, REMOVE LUMP LUMP
14 202-91385 INLET, REMOVE 3.000 EACH
15 202-93047 MANHOLE, REMOVE 2.000 EACH
16 202-96133 PIPE, REMOVE 94.000 m
17 203-02000 EXCAVATION, COMMON 4,950.000 m3
18 205-06932 TEMPORARY CHECK DAM, STRAW BALES 174.600 m
19 205-06933 TEMPORARY DITCH INLET PROTECTION 11.000 EACH
20 205-06937 TEMPORARY SILT FENCE 407.000 m
21 207-08263 SUBGRADE TREATMENT, TYPE IA 6,451.000 m2
22 211-07454 STRUCTURE BACKFILL 390.000 m3
23 213-08058 FLOWABLE BACKFILL 51.000 m3
24 301-07448 COMPACTED AGGREGATE, NO. 53, BASE 2,828.200 Mg
25 304-06464 SUBBASE FOR PCCP 7.700 m3
26 304-07507 WIDENING WITH QC/QA-HMA, 1, 64, BASE, 25 mm 194.400 Mg
27 304-07510 WIDENING WITH QC/QA-HMA, 4, 64, BASE, 25 mm 1,844.400 Mg
28 306-08034 MILLING, ASPHALT, 38 mm 9,628.000 m2
29 306-08036 MILLING, ASPHALT, 50 mm 2,576.000 m2
30 306-08043 MILLING, TRANSITION 191.000 m2
31 401-07332 QC/QA-HMA, 1, 76, SURFACE, 9.5 mm 36.400 Mg
32 401-07335 QC/QA-HMA, 4, 76, SURFACE, 9.5 mm 1,309.900 Mg
33 401-07401 QC/QA-HMA, 1, 76, INTERMEDIATE, 19.0 mm 60.800 Mg
34 401-07404 QC/QA-HMA, 4, 76, INTERMEDIATE, 19.0 MM 2,239.000 Mg
35 402-07432 HMA SURFACE, TYPE A 290.600 Mg
36 402-07435 HMA INTERMEDIATE, TYPE A 871.600 Mg
37 406-05520 ASPHALT FOR TACK COAT 8.400 Mg
38 610-07486 HMA FOR APPROACHES, TYPE A 167.400 Mg
39 611-06497 MAILBOX ASSEMBLY, SINGLE 3.000 EACH
40 615-06490 RIGHT OF WAY MARKER 24.000 EACH
41 615-06505 MONUMENT, B 6.000 EACH
42 616-02320 GEOTEXTILES 241.400 m2
43  616-06405 RIPRAP, REVETMENT 47.800 Mg
44 621-01004 MOBILIZATION AND DEMOBILIZATION FOR SEEDING 1.000 EACH
45 621-02770 EROSION CONTROL BLANKET 400.000 m2

46 621-06545 FERTILIZER 0.030 Mg



SCHEDULE OF PAY ITEMS PAGE 5

CALL ORDER : 160 CONTRACT ID : R -27271-A
LETTING DATE :
NOTE : USER DEFINED, BOILERPLATE TEXT WILL BE DISPLAYED. THE TEXT DISPLAYED IN THIS AREA WILL BE

DETERMINED BY THE SETASID CODE. A MAXIMUM OF 25 LINES WILL BE DISPLAYED.

SECTION NO. 0001 INTERSECTION IMPROVEMENT

621-06557 SEED MIXTURE, T

621-06559 MULCHED SEEDING, R

621-06565 MULCHING MATERIAL

621-06567 WATER

621-06574 SODDING

621-06575 SODDING, NURSERY

714-99346 CULVERT, PRECAST BOX, REINFORCED CONCRETE, 900 mm x 600 mm
715-02628 SAFETY METAL END SECTION, 6:1, 375 mm
715-04629 PIPE

715-04830 GRATED BOX END SECTION

715-04857 SAFETY METAL END SECTION,

715-05049 PIPE, TYPE 4, CIRCULAR, 200 mm

715-05052 PIPE, TYPE 4, CIRCULAR, 300 mm

715-05146 PIPE, TYPE 2, CIRCULAR, 150 mm

715-05147 PIPE, TYPE 2, CIRCULAR, 200 mm

715-05149 PIPE, TYPE 2, CIRCULAR, 300 mm

715-05151 PIPE, TYPE 2, CIRCULAR, 375 mm

715-05152 PIPE, TYPE 2, CIRCULAR, 450 mm

715-05154 PIPE, TYPE 2, CIRCULAR, 600 mm

715-05156 PIPE, TYPE 2, CIRCULAR, 750 mm

715-05157 PIPE, TYPE 2, CIRCULAR, 825 mm

715-05203 PIPE, TYPE 4, CIRCULAR, 100 mm

715-08283 PCCP FOR STRUCTURE INSTALLATION

715-08305 HMA FOR STRUCTURE INSTALLATION, TYPE B
715-08307 HMA FOR STRUCTURE INSTALLATION, TYPE D
720-02748 MANHOLE OR INLET, RELOCATE

720-04720 MANHOLE, H

720-45030 INLET, E7

720-45035 INLET, F7

720-45130 INLET, E7, MODIFIED

720-45135 INLET, F7, MODIFIED

720-45140 INLET, G7, MODIFIED

720-45410 MANHOLE, C4

720-45415 MANHOLE, D4

801-01504 TEMPORARY PAVEMENT MESSAGE MARKING, LANE INDICATION ARROW
801-01505 TEMPORARY PAVEMENT MESSAGE MARKINGS, WORD (ONLY)
801-02595 CONTROLLER, RESET TIMING

801-06203 TEMPORARY PAVEMENT MARKING, 100 mm

801-06207 TEMPORARY PAVEMENT MARKING, REMOVABLE, 100 mm
801-06216 TEMPORARY TRANSVERSE PAVEMENT MARKING, 600 mm
801-06539 TEMPORARY TRAFFIC SIGNAL INSTALLATION, MAINTAIN
801-06586 TEMPORARY PAVEMENT MARKING, 200 mm

801-06640 CONSTRUCTION SIGN, A

801-06645 CONSTRUCTION SIGN, B

801-06710 FLASHING ARROW SIGN

801-06775 MAINTAINING TRAFFIC
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CALL ORDER : 160 CONTRACT ID : R -27271-A
LETTING DATE :
NOTE : USER DEFINED, BOILERPLATE TEXT WILL BE DISPLAYED. THE TEXT DISPLAYED IN THIS AREA WILL BE

DETERMINED BY THE SETASID CODE. A MAXIMUM OF 25 LINES WILL BE DISPLAYED.

SECTION NO. 0001 INTERSECTION IMPROVEMENT

93 801-07118 BARRICADE, 111-A 18.000 m
94 802-05701 SIGN POST, SQUARE, 1, REINFORCED ANCHOR BASE 35.000 m
95 802-05702 SIGN POST, SQUARE, 2, REINFORCED ANCHOR BASE 54.300 m
96 802-05706 SIGN POST, SQUARE, 3, UNREINFORCED ANCHOR 16.300 m
97 802-76025 SIGN, SHEET, ENCAPSULATED LENS WITH LEGEND, 2.03 mm 10.150 m2
98 802-76035 SIGN, SHEET, ENCAPSULATED LENS WITH LEGEND 2.54 mm THICKNESS 2.430 m2
99 802-76045 SIGN, SHEET ENCAPSULATED LENS WITH LEGEND, 3.18 mm THICKNESS 9.100 m2
100 805-01815 SIGNAL SUPPORT FOUNDATION, 915mm X 3.7 m 4.000 EACH
101 805-01842 HANDHOLE, SIGNAL 13.000 EACH
102 805-01844 CONDUIT, STEEL, GALVANIZED, 50 mm, UNDERGROUND 570.000 m
103 805-02087 TRANSPORTATION OF SALVAGEABLE SIGNAL EQUIPMENT LUMP LUMP
104 805-78100 CONTROLLER AND CABINET, MENU DRIVEN, 8 PHASE 1.000 EACH
105 805-78205 TRAFFIC SIGNAL HEAD, 3 FACE, 305 mm RED, AMBER, GREEN 8.000 EACH
106 805-78415 SPAN, CATENARY, AND TETHER 4.000 EACH
107 805-78420 DISCONNECT HANGER 4.000 EACH
108 805-78445 SIGNAL SERVICE 1.000 EACH
109 805-78467 SIGNAL CABLE, 3C 8GA. 15.000 m
110 805-78470 SIGNAL CABLE, ROADWAY LOOP, 1C 14GA. 900.000 m
111 805-78485 SIGNAL CABLE, 5C 14GA. 81.000 m
112 805-78490 SIGNAL CABLE, 7C 14CGA. 192.000 m
113 805-78510 SIGNAL CABLE, 2C 16GA., SHIELDED 1,200.000 m
114 805-78785 SIGNAL DETECTOR HOUSING 9.000 EACH
115 805-78795 SAW CUT FOR ROADWAY LOOP AND SEALER 280.000 m
116 805-78925 CONTROLLER CABINET FOUNDATION, P1 1.000 EACH
117 805-81060 SIGNAL STRAIN POLE, STEEL, 11.0 m 4.000 EACH
118 805-92504 LOOP DETECTOR DELAY AMPLIFIER, 2 CHANNEL 6.000 EACH
119 808-06368 TRANSVERSE MARKING, REMOVE 29.000 m
120 808-06701 LINE, THERMOPLASTIC, BROKEN, WHITE, 100mm 318.000 m
121 808-06703 LINE, THERMOPLASTIC, SOLID, WHITE, 100mm 2,007.000 m
122 808-06716 LINE, REMOVE 1,638.000 m
123 808-75245 LINE, THERMOPLASTIC, SOLID, YELLOW, 100mm 1,062.000 m
124 808-75278 TRANSVERSE MARKINGS, THERMOPLASTIC, SOLID, YELLOW, 125.000 m
125 808-75297 TRANSVERSE MARKINGS, THERMOPLASTIC, STOP LINE, 600 mm 57.000 m
126 808-75320 PAVEMENT MESSAGE MARKINGS, THERMOPLASTIC, LANE INDICATION 10.000 EACH
127 808-75325 PAVEMENT MESSAGE MARKINGS, THERMOPLASTIC, WORD (ONLY) 4.000 EACH
128 808-75996 SNOWPLOWABLE RAISED PAVEMENT MARKER, REMOVE 53.000 EACH
129 808-75998 SNOWPLOWABLE RAISED PAVEMENT MARKER 179.000 EACH

130 808-92027 LINE, THERMOPLASTIC, SOLID, YELLOW, 200mm 430.000 m



SCHEDULE OF PAY ITEMS PAGE 7

CALL ORDER : 170 CONTRACT ID : R -27561-A
LETTING DATE :
NOTE : USER DEFINED, BOILERPLATE TEXT WILL BE DISPLAYED. THE TEXT DISPLAYED IN THIS AREA WILL BE

DETERMINED BY THE SETASID CODE. A MAXIMUM OF 25 LINES WILL BE DISPLAYED.

SECTION NO. 0001 CURVE CORRECTION

1 105-06845 CONSTRUCTION ENGINEERING LUMP LUMP
2 105-07038 FIELD OFFICE, A 12.000 MOS
3 109-08440 QUALITY ADJUSTMENTS, HMA 1.000 DOL
4 109-08443 QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC 1.000 DOL
5 109-08444 QUALITY ADJUSTMENTS, FAILED MATERIALS 1.000 DOL
6 110-01001 MOBILIZATION AND DEMOBILIZATION LUMP LUMP
7 201-52370 CLEARING RIGHT OF WAY LUMP LUMP
8 203-02000 EXCAVATION, COMMON 7,744.000 m3
9 205-06931 TEMPORARY CHECK DAM, REVETMENT RIPRAP 128.000 Mg

10 205-06933 TEMPORARY DITCH INLET PROTECTION 2.000 EACH

11 205-06936 TEMPORARY SEDIMENT TRAP 42.000 Mg

12 205-06937 TEMPORARY SILT FENCE 615.000 m

13 207-08264 SUBGRADE TREATMENT, TYPE 11 7,231.000 m2

14 211-07454 STRUCTURE BACKFILL 148.000 m3

15 213-08058 FLOWABLE BACKFILL 4.000 m3

16 301-07448 COMPACTED AGGREGATE, NO. 53, BASE 1,551.000 Mg

17 304-07493 WIDENING WITH HMA, TYPE B 29.000 Mg

18 306-08043 MILLING, TRANSITION 640.000 m2

19 401-06264 PROFILOGRAPH, HMA LUMP LUMP

20 401-07321 QC/QA-HMA, 2, 64, SURFACE, 9.5 mm 365.000 Mg

21 401-07390 QC/QA-HMA, 2, 64, INTERMEDIATE, 19.0 mm 598.000 Mg

22 401-07407 QC/QA-HMA, 2, 64, BASE, 25.0 mm 1,964.000 Mg

23 402-07433 HMA SURFACE, TYPE B 172.000 Mg

24 402-07438 HMA INTERMEDIATE, TYPE B 475.000 Mg

25  406-05520 ASPHALT FOR TACK COAT 5.600 Mg

26  603-06060 FENCE, FARM FIELD, RESET 10.000 m

27 610-07486 HMA FOR APPROACHES, TYPE A 48.000 Mg

28 610-07487 HMA FOR APPROACHES, TYPE B 50.000 Mg

29 611-06497 MAILBOX ASSEMBLY, SINGLE 2.000 EACH

30 615-06490 RIGHT OF WAY MARKER 31.000 EACH

31 615-06505 MONUMENT, B 8.000 EACH

32 615-06510 MONUMENT, C 1.000 EACH

33 615-06527 MONUMENT, SECTION CORNER 1.000 EACH

34 616-02320 GEOTEXTILES 129.000 m2

35 616-06405 RIPRAP, REVETMENT 61.000 Mg

36 621-01004 MOBILIZATION AND DEMOBILIZATION FOR SEEDING 2.000 EACH

37 621-06559 MULCHED SEEDING, R 16,847.000 m2

38 621-06567 WATER 52.000 kL

39 621-06575 SODDING, NURSERY 2,843.000 m2

40 715-03475 SAFETY METAL END SECTION, 4:1, 375 mm 1.000 EACH

41 715-03476 SAFETY METAL END SECTION, 4:1, 600 mm 4.000 EACH

42 715-03584 SAFETY METAL END SECTION, 4:1, 450 mm 2.000 EACH

43 715-05121 PIPE, TYPE 1, CIRCULAR, 450 mm 30.000 m

44 715-05123 PIPE, TYPE 1, CIRCULAR, 600 mm 35.500 m

45 715-05149 PIPE, TYPE 2, CIRCULAR, 300 mm 71.200 m

46 715-05169 PIPE, TYPE 3, CIRCULAR, 375 mm 29.000 m



SCHEDULE OF PAY ITEMS PAGE 8

CALL ORDER : 170 CONTRACT ID : R -27561-A
LETTING DATE :
NOTE : USER DEFINED, BOILERPLATE TEXT WILL BE DISPLAYED. THE TEXT DISPLAYED IN THIS AREA WILL BE

DETERMINED BY THE SETASID CODE. A MAXIMUM OF 25 LINES WILL BE DISPLAYED.

SECTION NO. 0001 CURVE CORRECTION

47 715-08305 HMA FOR STRUCTURE INSTALLATION, TYPE B 2.300 Mg
48 715-46000 PIPE END SECTION, 300 mm 2.000 EACH
49 715-46005 PIPE END SECTION, 375 mm 3.000 EACH
50 720-45075 INLET, R13 1.000 EACH
51 720-45270 PIPE CATCH BASIN, 450 mm 1.000 EACH
52 801-04308 ROAD CLOSURE SIGN ASSEMBLY 6.000 EACH
53 801-06203 TEMPORARY PAVEMENT MARKING, 100 mm 3,780.000 m
54 801-06207 TEMPORARY PAVEMENT MARKING, REMOVABLE, 100 mm 3,000.000 m
55 801-06625 DETOUR ROUTE MARKER ASSEMBLY 46.000 EACH
56 801-06640 CONSTRUCTION SIGN, A 49.000 EACH
57 801-06775 MAINTAINING TRAFFIC LUMP LUMP
58 801-07119 BARRICADE, 111-B 60.000 m
59 801-97643 TEMPORARY BUZZ STRIPS 108.000 m
60 802-05701 SIGN POST, SQUARE, 1, REINFORCED ANCHOR BASE 28.000 m
61 802-05702 SIGN POST, SQUARE, 2, REINFORCED ANCHOR BASE 96.000 m
62 802-76025 SIGN, SHEET, ENCAPSULATED LENS WITH LEGEND, 2.03 mm 2.000 m2
63 802-76035 SIGN, SHEET, ENCAPSULATED LENS WITH LEGEND 2.54 mm THICKNESS 8.300 m2
64 802-76045 SIGN, SHEET ENCAPSULATED LENS WITH LEGEND, 3.18 mm THICKNESS 1.300 m2
65 808-06703 LINE, THERMOPLASTIC, SOLID, WHITE, 100mm 1,287.000 m
66 808-75245 LINE, THERMOPLASTIC, SOLID, YELLOW, 100mm 1,972.000 m
67 808-75256 TRANSVERSE MARKINGS, THERMOPLASTIC, SOLID, WHITE, 43.000 m
68 808-75278 TRANSVERSE MARKINGS, THERMOPLASTIC, SOLID, YELLOW, 6.300 m
69 808-75297 TRANSVERSE MARKINGS, THERMOPLASTIC, STOP LINE, 600 mm 18.000 m
70 808-75998 SNOWPLOWABLE RAISED PAVEMENT MARKER 51.000 EACH
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CALL ORDER : 180 CONTRACT ID : R -28289-A
LETTING DATE :

SECTION NO. 0001 BIKE AND PEDESTRIAN FACILITIES

1 105-06845 CONSTRUCTION ENGINEERING LUMP LUMP
2 105-07039 FIELD OFFICE, B 8.000 MOS
3 110-01001 MOBILIZATION AND DEMOBILIZATION LUMP LUMP
4 201-52370 CLEARING RIGHT OF WAY LUMP LUMP
5 203-02000 EXCAVATION, COMMON 16,321.000 CYS
6 205-06932 TEMPORARY CHECK DAM, STRAW BALES 350.000 LFT
7 205-06937 TEMPORARY SILT FENCE 400.000 LFT
8 206-51230 EXCAVATION, FOUNDATION, UNCLASSIFIED 56.000 CYS
9 211-02050 B BORROW 56.000 CYS
10 303-01180 COMPACTED AGGREGATE, NO. 53 6,729.000 TON
11 303-07449 COMPACTED AGGREGATE, NO. 73 200.000 TON
12 402-07432 HMA SURFACE, TYPE A 1,577.000 TON
13 402-07435 HVMA INTERMEDIATE, TYPE A 2,102.000 TON
14 406-05520 ASPHALT FOR TACK COAT 6.000 TON
15 601-99105 GUARDRAIL, W BEAM, 6 FT. 3 IN. SPACING 55.000 LFT
16 603-06040 FENCE, FARM FIELD, 47 IN. 10,879.000 LFT
17 604-90256 SIDEWALK, CONCRETE, 6 IN. 922.200 SYS
18 604-91531 SIDEWALK, CONCRETE, 4 IN. 1,258.000 SYS
19 610-05330 PCCP FOR APPROACHES 517.000 SYS
20 610-07486 HMA FOR APPROACHES, TYPE A 1,002.000 TON
21 611-06497 MAILBOX ASSEMBLY, SINGLE 30.000 EACH
22 611-06498 MAILBOX ASSEMBLY, DOUBLE 2.000 EACH
23 616-02320 GEOTEXTILES 220.000 SYS
24 616-06406 RIPRAP, REVETMENT 220.000 SYS
25 621-06559 MULCHED SEEDING, R 32,830.000 SYS
26 621-06567 WATER 1.000 KGAL
27 621-06574 SODDING 11,439.000 SYS
28 701-01849 PILE, CONCRETE, STEEL SHELL ENCASED, 0.312 IN., 14 IN. 561.000 LFT
29 701-06011 DYNAMIC PILE LOAD TEST 2.000 EACH
30 701-06012 TEST PILE, RESTRIKE 2.000 EACH
31 702-51005 CONCRETE, A, SUBSTRUCTURE 42.200 CYS
32 703-51030 REINFORCING STEEL 4,078.000 LBS
33 712-03862 PREFABRICATED BRIDGE LUMP LUMP
34 712-03862 PREFABRICATED BRIDGE LUMP LUMP
35 715-05123 PIPE, TYPE 1, CIRCULAR, 24 IN. 24.000 LFT
36 715-46020 PIPE END SECTION, 24 IN. 2.000 EACH
37 720-45235 CATCH BASIN, E7 7.000 EACH
38 801-06640 CONSTRUCTION SIGN, A 46.000 EACH
39 801-06775 MAINTAINING TRAFFIC LUMP LUMP
40 801-07119 BARRICADE, 111-B 4.000 LFT
41 802-76035 SIGN, SHEET, ENCAPSULATED LENS WITH LEGEND, 0.100 IN. 293.000 SFT
42 802-76055 SIGN POST, A 516.000 LFT
43 805-01842 HANDHOLE, SIGNAL 8.000 EACH
44 805-02152 PEDESTRIAN SIGNAL HEAD WITH INTERNATIONAL SYMBOLS, 18 IN. 4.000 EACH
45 805-02262 FLASHER INSTALLATION LUMP LUMP
46 805-02262 FLASHER INSTALLATION LUMP LUMP
47 805-06592 CONDUIT, STEEL, GALVANIZED, 2 IN. 580.000 LFT

48 805-78010 CONTROLLER AND CABINET, FLASHER, SOLID STATE 4.000 EACH
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CALL ORDER : 180 CONTRACT ID : R -28289-A
LETTING DATE :

SECTION NO. 0001 BIKE AND PEDESTRIAN FACILITIES

49 805-78370 PEDESTRIAN PUSH BUTTON 4.000 EACH
50 805-78467 SIGNAL CABLE, 3C 8GA. 200.000 LFT
51 805-78485 SIGNAL CABLE, 5C 14GA. 1,030.000 LFT
52 807-86805 SERVICE POINT, 1 4.000 EACH
53 808-75297 TRANSVERSE MARKINGS, THERMOPLASTIC, STOP LINE, 24 IN. 1,447.000 LFT
54 808-75300 TRANSVERSE MARKINGS, THERMOPLASTIC, CROSSWALK LINE, 6 IN. 120.000 LFT
55 808-75325 PAVEMENT MESSAGE MARKINGS, THERMOPLASTIC, WORD (ONLY) 14.000 EACH
56 808-03439 TRANSVERSE MARKINGS, THERMOPLASTIC, CROSSWALK, WHITE, 24 IN. 532.000 LFT

57 802-04314 SIGN 10.000 EACH
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CALL ORDER : 190 CONTRACT ID : R -28448-A
LETTING DATE :
NOTE : USER DEFINED, BOILERPLATE TEXT WILL BE DISPLAYED. THE TEXT DISPLAYED IN THIS AREA WILL BE

DETERMINED BY THE SETASID CODE. A MAXIMUM OF 25 LINES WILL BE DISPLAYED.

SECTION NO. 0001 INTERSECTION IMPROVEMENT

1 105-06845 CONSTRUCTION ENGINEERING LUMP LUMP
2 105-07039 FIELD OFFICE, B 12.000 MOS
3 109-08440 QUALITY ADJUSTMENTS, HMA 1.000 DOL
4 109-08443 QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC 1.000 DOL
5 109-08444 QUALITY ADJUSTMENTS, FAILED MATERIALS 1.000 DOL
6 110-01001 MOBILIZATION AND DEMOBILIZATION LUMP LUMP
7 203-02000 EXCAVATION, COMMON 5,128.000 CYS
8 203-02070 BORROW 1,722.000 CYS
9 205-06931 TEMPORARY CHECK DAM, REVETMENT RIPRAP 9.000 TON
10 205-06932 TEMPORARY CHECK DAM, STRAW BALES 110.000 LFT
11 205-06933 TEMPORARY DITCH INLET PROTECTION 8.000 EACH
12 205-06937 TEMPORARY SILT FENCE 1,986.000 LFT
13 207-08263 SUBGRADE TREATMENT, TYPE IA 14,598.000 SYS
14 210-07764 IRRIGATION SYSTEM LUMP LUMP
15 211-07454 STRUCTURE BACKFILL 580.000 CYS
16 301-07448 COMPACTED AGGREGATE, NO. 53, BASE 453.000 TON
17 304-07493 WIDENING WITH HMA, TYPE B 60.000 TON
18 306-08034 MILLING, ASPHALT, 1 1/2 IN. 621.000 SYS
19 401-07327 QC/QA-HMA, 2, 70, SURFACE, 9.5 mm 1,074.000 TON
20 401-07397 QC/QA-HMA, 2, 70, INTERMEDIATE, 19.0 mm 1,790.000 TON
21 401-07407 QC/QA-HMA, 2, 64, BASE, 25.0 mm 2,865.000 TON
22 401-07423 QC/QA-HMA, 2, 64, BASE, 19.0 mm 2,409.000 TON
23 401-07429 QC/QA-HMA, 5, 76, INTERMEDIATE, 0G19.0 mm 2,190.000 TON
24 402-07453 HMA FOR TEMPORARY PAVEMENT 2,188.000 TON
25 406-05520 ASPHALT FOR TACK COAT 13.070 TON
26 502-06627 PCCP, 6 IN. 545.000 SYS
27 604-06070 SIDEWALK, CONCRETE 2,354.000 SYS
28 604-07897 CURB RAMP, CONCRETE, C 22.000 SYS
29 604-07901 CURB RAMP, CONCRETE, G 9.000 SYS
30 604-07904 CURB RAMP, CONCRETE, L 42.000 SYS
31 605-06120 CURB, CONCRETE 673.000 LFT
32 605-06121 CURB, CONCRETE, B 418.000 LFT
33 605-06140 CURB AND GUTTER, CONCRETE 4,603.000 LFT
34 605-94811 CURB TURNOUT 2.000 EACH
35 610-07487 HMA FOR APPROACHES, TYPE B 103.000 TON
36 611-05330 CEMENT CONCRETE PAVEMENT FOR DRIVEWAYS, 6 IN. 507.000 SYS
37 611-06497 MAILBOX ASSEMBLY, SINGLE 6.000 EACH
38 615-06505 MONUMENT, B 8.000 EACH
39 615-06510 MONUMENT, C 1.000 EACH
40 615-06527 MONUMENT, SECTION CORNER 1.000 EACH
41 616-02320 GEOTEXTILES 44.000 SYS
42 616-06405 RIPRAP, REVETMENT 23.000 TON
43 616-06451 RIPRAP, UNIFORM 10.000 TON
44 621-06560 MULCHED SEEDING, U 2,600.000 SYS
45 621-06575 SODDING, NURSERY 7,577.000 SYS

46 622-01937 PLANT 93.000 EACH
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CALL ORDER : 190 CONTRACT ID : R -28448-A
LETTING DATE :
NOTE : USER DEFINED, BOILERPLATE TEXT WILL BE DISPLAYED. THE TEXT DISPLAYED IN THIS AREA WILL BE

DETERMINED BY THE SETASID CODE. A MAXIMUM OF 25 LINES WILL BE DISPLAYED.

SECTION NO. 0001 INTERSECTION IMPROVEMENT

47 622-01937 PLANT 576.000 EACH
48 622-01937 PLANT 256.000 EACH
49 622-01937 PLANT 272.000 EACH
50 622-01937 PLANT 576.000 EACH
51 622-01937 PLANT 83.000 EACH
52 622-01937 PLANT 27.000 EACH
53 622-01937 PLANT 919.000 EACH
54 622-01937 PLANT 256.000 EACH
55 622-01937 PLANT 264.000 EACH
56 622-01937 PLANT 576.000 EACH
57 622-01937 PLANT 576.000 EACH
58 622-01937 PLANT 576.000 EACH
59 622-01937 PLANT 21.000 EACH
60 622-04990 LANDSCAPE EDGING 1,019.000 LFT
61 714-93978 CULVERT, PRECAST BOX, REINFORCED CONCRETE, 4 FT. X 2 FT. 68.000 LFT
62 715-05048 PIPE, TYPE 4, CIRCULAR, 6 IN. 4,410.000 LFT
63 715-05149 PIPE, TYPE 2, CIRCULAR, 12 IN. 261.000 LFT
64 715-05151 PIPE, TYPE 2, CIRCULAR, 15 IN. 336.000 LFT
65 715-05152 PIPE, TYPE 2, CIRCULAR, 18 IN. 274.000 LFT
66 715-05154 PIPE, TYPE 2, CIRCULAR, 24 IN. 1,322.000 LFT
67 715-05156 PIPE, TYPE 2, CIRCULAR, 30 IN. 519.000 LFT
68 715-46020 PIPE END SECTION, 24 IN. 1.000 EACH
69 715-46030 PIPE END SECTION, 30 IN. 1.000 EACH
70 718-52610 AGGREGATE FOR UNDERDRAINS 608.000 CYS
71 718-99153 GEOTEXTILES FOR UNDERDRAIN 3,489.000 SYS
72 720-44000 CASTING, ADJUST TO GRADE 5.000 EACH
73 720-45030 INLET, E7 1.000 EACH
74 720-45035 INLET, F7 3.000 EACH
75 720-45040 INLET, G7 3.000 EACH
76 720-45260 PIPE CATCH BASIN, 12 IN. 1.000 EACH
77 720-45410 MANHOLE, C4 8.000 EACH
78 720-45415 MANHOLE, D4 2.000 EACH
79 720-45515 MANHOLE, D4, MODIFIED 2.000 EACH
80 720-45605 STRUCTURE, MANHOLE, RECONSTRUCT 15.000 LFT
81 720-93501 MANHOLE, L4 1.000 EACH
82 720-98174 INLET, B15 9.000 EACH
83 720-98555 INLET, C15 9.000 EACH
84 801-03290 CONSTRUCTION SIGN, C 2.000 EACH
85 801-04308 ROAD CLOSURE SIGN ASSEMBLY 2.000 EACH
86 801-06203 TEMPORARY PAVEMENT MARKING, 4 IN. 8,000.000 LFT
87 801-06207 TEMPORARY PAVEMENT MARKING, REMOVABLE, 4 IN. 8,000.000 LFT
88 801-06216 TEMPORARY TRANSVERSE PAVEMENT MARKING, 24 IN. 144.000 LFT
89 801-06218 TEMPORARY TRANSVERSE PAVMENT MARKING, REMOVABLE, 24 IN. 144 .000 LFT
90 801-06625 DETOUR ROUTE MARKER ASSEMBLY 12.000 EACH
91 801-06640 CONSTRUCTION SIGN, A 23.000 EACH

92 801-06645 CONSTRUCTION SIGN, B 2.000 EACH
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CALL ORDER : 190 CONTRACT ID : R -28448-A
LETTING DATE :
NOTE : USER DEFINED, BOILERPLATE TEXT WILL BE DISPLAYED. THE TEXT DISPLAYED IN THIS AREA WILL BE

DETERMINED BY THE SETASID CODE. A MAXIMUM OF 25 LINES WILL BE DISPLAYED.

SECTION NO. 0001 INTERSECTION IMPROVEMENT

93 801-06775 MAINTAINING TRAFFIC LUMP LUMP
94 801-07118 BARRICADE, 111-A 48.000 LFT
95 801-07119 BARRICADE, 111-B 24.000 LFT
96 801-53072 TEMPORARY TRAFFIC SIGNAL LUMP LUMP
97 801-53072 TEMPORARY TRAFFIC SIGNAL LUMP LUMP
98 802-05701 SIGN POST, SQUARE, 1, REINFORCED ANCHOR BASE 652.000 LFT
99 802-05702 SIGN POST, SQUARE, 2, REINFORCED ANCHOR BASE 33.000 LFT
100 802-07060 SIGN, SHEET, RELOCATE 1.000 EACH
101 802-76025 SIGN, SHEET, ENCAPSULATED LENS WITH LEGEND, 0.080 IN. 364.000 SFT
102 802-76045 SIGN, SHEET, ENCAPSULATED LENS WITH LEGEND, 0.125 IN. 30.000 SFT
103 805-06592 CONDUIT, STEEL, GALVANIZED, 2 IN. 480.000 LFT
104 807-02191 HANDHOLE, LIGHTING 2.000 EACH
105 807-04651 WIRE 600.000 LFT
106 807-04651 WIRE 1,030.000 LFT
107 807-04654 LIGHT POLE 12.000 EACH
108 807-86810 SERVICE POINT, 11 1.000 EACH
109 807-86910 CONNECTOR KIT, UNFUSED 12.000 EACH
110 807-86915 CONNECTOR KIT, FUSED 12.000 EACH
111 807-86920 MULTIPLE COMPRESSION FITTING, NON-WATERPROOFED 44 .000 EACH
112 807-86930 INSULATION LINK, NONWATERPROOFED 16.000 EACH
113 808-03439 TRANSVERSE MARKINGS, THERMOPLASTIC, CROSSWALK, WHITE, 24 IN. 560.000 LFT
114 808-04767 LINE 48.000 LFT
115 808-06701 LINE, THERMOPLASTIC, BROKEN, WHITE, 4 IN. 257.000 LFT
116 808-06703 LINE, THERMOPLASTIC, SOLID, WHITE, 4 IN. 1,127.000 LFT
117 808-06705 LINE, THERMOPLASTIC, SOLID, WHITE, 8 IN. 878.000 LFT
118 808-06724 PAVEMENT MESSAGE MARKINGS, PAINT, WORD ONLY 8.000 EACH
119 808-75245 LINE, THERMOPLASTIC, SOLID, YELLOW, 4 IN. 3,871.000 LFT
120 808-75260 TRANSVERSE MARKINGS, THERMOPLASTIC, SOLID, WHITE, CROSSHATCH 43.000 LFT
121 808-75278 TRANSVERSE MARKINGS, THERMOPLASTIC, SOLID, YELLOW, 65.000 LFT
122 808-75320 PAVEMENT MESSAGE MARKINGS, THERMOPLASTIC, LANE INDICATION 21.000 EACH
123 808-92027 LINE, THERMOPLASTIC, SOLID, YELLOW, 8 IN. 1,086.000 LFT

124 808-98796 LINE, THERMOPLASTIC, DOTTED, WHITE, 4 IN., 2 FT. LINE, 4 FT. 60.000 LFT
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CALL ORDER : 200 CONTRACT ID : R -28454-A
LETTING DATE :
NOTE : USER DEFINED, BOILERPLATE TEXT WILL BE DISPLAYED. THE TEXT DISPLAYED IN THIS AREA WILL BE

DETERMINED BY THE SETASID CODE. A MAXIMUM OF 25 LINES WILL BE DISPLAYED.

SECTION NO. 0001 INTERSECTION IMPROVEMENT

1 105-06845 CONSTRUCTION ENGINEERING LUMP LUMP
2 105-07038 FIELD OFFICE, A 8.000 MOS
3 109-08440 QUALITY ADJUSTMENTS, HMA 1.000 DOL
4 109-08443 QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC 1.000 DOL
5 109-08444 QUALITY ADJUSTMENTS, FAILED MATERIALS 1.000 DOL
6 110-01001 MOBILIZATION AND DEMOBILIZATION LUMP LUMP
7 201-52370 CLEARING RIGHT OF WAY LUMP LUMP
8 202-74035 SIGN, REMOVE 2.000 EACH
9 202-74045 SIGN AND SUPPORTS, CHANNEL POSTS, REMOVE 4.000 EACH
10 203-02000 EXCAVATION, COMMON 941.000 CYS
11 205-03371 SEDIMENT, REMOVE 396.000 CYS
12 205-06932 TEMPORARY CHECK DAM, STRAW BALES 88.400 LFT
13 205-06937 TEMPORARY SILT FENCE 1,480.000 LFT
14 207-08263 SUBGRADE TREATMENT, TYPE IA 2,170.000 SYS
15 301-07448 COMPACTED AGGREGATE, NO. 53, BASE 78.000 TON
16 306-08033 MILLING, ASPHALT, 1 IN. 2,947.000 SYS
17 306-08043 MILLING, TRANSITION 1,488.000 SYS
18 402-07434 HMA SURFACE, TYPE C 497.000 TON
19 402-07439 HMA INTERMEDIATE, TYPE C 899.000 TON
20 402-07442 HMA BASE, TYPE C 872.000 TON
21 406-05520 ASPHALT FOR TACK COAT 5.000 TON
22 610-07486 HMA FOR APPROACHES, TYPE A 92.000 TON
23 615-06490 RIGHT OF WAY MARKER 8.000 EACH
24 615-06505 MONUMENT, B 2.000 EACH
25 621-01004 MOBILIZATION AND DEMOBILIZATION FOR SEEDING 4.000 EACH
26 621-02363 MULCHED SEEDING, T, CONVENTIONAL MIX 2,466.000 SYS
27 621-06559 MULCHED SEEDING, R 2,466.000 SYS
28 801-06203 TEMPORARY PAVEMENT MARKING, 4 IN. 12,220.000 LFT
29 801-06207 TEMPORARY PAVEMENT MARKING, REMOVABLE, 4 IN. 12,902.000 LFT
30 801-06640 CONSTRUCTION SIGN, A 27.000 EACH
31 801-06645 CONSTRUCTION SIGN, B 8.000 EACH
32 801-06710 FLASHING ARROW SIGN 60.000 DAY
33 801-06775 MAINTAINING TRAFFIC LUMP LUMP
34 801-07119 BARRICADE, 111-B 60.000 LFT
35 802-05701 SIGN POST, SQUARE, 1, REINFORCED ANCHOR BASE 73.500 LFT
36 802-05702 SIGN POST, SQUARE, 2, REINFORCED ANCHOR BASE 22.700 LFT
37 802-76025 SIGN, SHEET, ENCAPSULATED LENS WITH LEGEND, 0.080 IN. 27.500 SFT
38 802-76035 SIGN, SHEET, ENCAPSULATED LENS WITH LEGEND, 0.100 IN. 6.000 SFT
39 802-91122 SIGN, GROUND MOUNTED, RESET 2.000 EACH
40 805-96014 SAW CUT, FULL DEPTH 74.000 LFT
41 808-06703 LINE, THERMOPLASTIC, SOLID, WHITE, 4 IN. 1,256.000 LFT
42 808-06713 LINE, PAINT, SOLID, WHITE, 4 IN. 3,506.000 LFT
43 808-06716 LINE, REMOVE 3,936.000 LFT
44 808-75240 LINE, THERMOPLASTIC, BROKEN, YELLOW, 4 IN. 425.000 LFT
45 808-75245 LINE, THERMOPLASTIC, SOLID, YELLOW, 4 IN. 1,144.000 LFT

46 808-75996 SNOWPLOWABLE RAISED PAVEMENT MARKER, REMOVE 50.000 EACH
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CALL ORDER : 200 CONTRACT ID : R -28454-A
LETTING DATE :
NOTE : USER DEFINED, BOILERPLATE TEXT WILL BE DISPLAYED. THE TEXT DISPLAYED IN THIS AREA WILL BE

DETERMINED BY THE SETASID CODE. A MAXIMUM OF 25 LINES WILL BE DISPLAYED.

SECTION NO. 0001 INTERSECTION IMPROVEMENT

47 808-75998 SNOWPLOWABLE RAISED PAVEMENT MARKER 79.000 EACH
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CALL ORDER : 210 CONTRACT ID : R -28519-A
LETTING DATE :

SECTION NO. 0001 INTERCHANGE MODIFICATION

1 105-06845 CONSTRUCTION ENGINEERING LUMP LUMP
2 105-07038 FIELD OFFICE, A 16.000 MOS
3 109-08440 QUALITY ADJUSTMENTS, HMA 1.000 DOL
4 109-08442 QUALITY ADJUSTMENTS, SUPERSTRUCTURE 1.000 DOL
5 109-08443 QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC 1.000 DOL
6 109-08444 QUALITY ADJUSTMENTS, FAILED MATERIALS 1.000 DOL
7 110-01001 MOBILIZATION AND DEMOBILIZATION LUMP LUMP
8 201-52370 CLEARING RIGHT OF WAY LUMP LUMP
9 202-02240 PAVEMENT REMOVAL 228.000 SYS
10 202-02241 GUARDRAIL, REMOVE 320.000 LFT
11 202-51328 PRESENT STRUCTURE, REMOVE PORTIONS LUMP LUMP
12 202-91385 INLET, REMOVE 9.000 EACH
13 202-93741 GUARD RAIL END TREATMENT, REMOVE 6.000 EACH
14 203-02000 EXCAVATION, COMMON 4,080.000 CYS
15 203-02070 BORROW 7,051.000 CYS
16 205-06937 TEMPORARY SILT FENCE 10,940.000 LFT
17 206-51230 EXCAVATION, FOUNDATION, UNCLASSIFIED 154.800 CYS
18 207-08262 SUBGRADE TREATMENT, TYPE 1 13,010.200 SYS
19 207-08267 SUBGRADE TREATMENT, TYPE I11A 4,139.000 SYS
20 210-05811 REPAIR 15.000 EACH
21 211-02050 B BORROW 104.300 CYS
22 211-06467 AGGREGATE FOR END BENT BACKFILL 49.600 CYS
23 211-07454 STRUCTURE BACKFILL 144.000 CYS
24 213-04324 FLOWABLE FILL 2.000 CYS
25 301-07448 COMPACTED AGGREGATE, NO. 53, BASE 2,143.000 TON
26 302-07455 DENSE GRADED SUBBASE 99.000 CYS
27 304-07491 HMA PATCHING, TYPE C 45.000 TON
28 304-07494 WIDENING WITH HMA, TYPE C 1,653.000 TON
29 306-08034 MILLING, ASPHALT, 1 1/2 IN. 15,829.400 SYS
30 306-08043 MILLING, TRANSITION 1,120.000 SYS
31 401-07334 QC/QA-HMA, 3, 76, SURFACE, 9.5 mm 2,364.100 TON
32 401-07403 QC/QA-HMA, 3, 76, INTERMEDIATE, 19.0 mm 1,444.300 TON
33 401-07408 QC/QA-HMA, 3, 64, BASE, 25.0 mm 3,535.800 TON
34 402-07432 HMA SURFACE, TYPE A 138.000 TON
35 402-07433 HMA SURFACE, TYPE B 250.300 TON
36 402-07438 HMA INTERMEDIATE, TYPE B 496.900 TON
37 402-07440 HVA BASE, TYPE A 328.100 TON
38 402-07441 HVA BASE, TYPE B 1,566.100 TON
39 402-07452 HMA, TYPE C, WEDGE AND LEVEL 357.000 TON
40 406-05520 ASPHALT FOR TACK COAT 12.200 TON
41 601-01522 GUARDRAIL TRANSITION TYPE TGB 4.000 EACH
42 601-01626 GUARDRAIL CONNECTOR SYSTEM, W BEAM, CURVED, 2 1.000 EACH
43 601-06035 GUARDRAIL, RESET 280.000 LFT
44 601-06233 IMPACT ATTENUATOR, ED, W1, TL-3 2.000 EACH
45 601-08425 WIRE ROPE SAFETY BARRIER, TL-4 600.000 LFT
46 601-94689 GUARDRAIL END TREATMENT, OS 3.000 EACH
47 601-99105 GUARDRAIL, W BEAM, 6 FT. 3 IN. SPACING 206.250 LFT

48 603-03829 FENCE 253.000 LFT
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CALL ORDER : 210 CONTRACT ID : R -28519-A
LETTING DATE :

SECTION NO. 0001 INTERCHANGE MODIFICATION

49 605-06150 CURB AND GUTTER, C, CONCRETE 534.000 LFT
50 609-06259 REINFORCED CONCRETE BRIDGE APPROACH 12 IN. 593.400 SYS
51 615-06505 MONUMENT, B 22.000 EACH
52 615-06510 MONUMENT, C 6.000 EACH
53 615-06515 MONUMENT, D 2.000 EACH
54 616-02320 GEOTEXTILES 1,090.000 SYS
55 616-06405 RIPRAP, REVETMENT 115.000 TON
56 616-06451 RIPRAP, UNIFORM 320.000 TON
57 616-06455 SLOPEWALL 645.000 SYS
58 616-93772 INSPECTION HOLE 3.000 EACH
59 619-51859 PAINT STEEL BRIDGE LUMP LUMP
60 619-61000 CLEAN STEEL BRIDGE LUMP LUMP
61 621-01004 MOBILIZATION AND DEMOBILIZATION FOR SEEDING 4.000 EACH
62 621-06545 FERTILIZER 1.900 TON
63 621-06554 SEED MIXTURE, U 698.100 LBS
64 621-06565 MULCHING MATERIAL 9.300 TON
65 621-06574 SODDING 71.000 SYS
66 701-51195 PILE, STEEL H, HP 12 X 53 1,178.000 LFT
67 701-91792 PILE TIP, STEEL H 31.000 EACH
68 702-51005 CONCRETE, A, SUBSTRUCTURE 175.100 CYS
69 702-51100 DRAIN PIPE, CAST IRON, 6 IN. 167.000 LBS
70 702-51110 GRATES, BASINS, AND FITTINGS, CAST IRON 1,028.000 LBS
71 702-51863 FIELD DRILLED HOLE IN CONCRETE 796.000 EACH
72 702-51864 FIELD DRILLED HOLE 80.000 EACH
73 702-93722 CONCRETE, C 30.900 CYS
74 703-51032 REINFORCING STEEL, EPOXY COATED 200,795.000 LBS
75 703-97936 THREADED TIE BAR ASSEMBLY, EPOXY COATED 312.000 EACH
76 704-51002 CONCRETE, C, SUPERSTRUCTURE 606.800 CYS
77 706-06339 RAILING, PF-1 264.000 LFT
78 706-06343 RAILING, PS-2 264.000 LFT
79 706-06351 CONCRETE BRIDGE RAILING TRANSITION, TPF-1 2.000 EACH
80 706-51020 CONCRETE, C, RAILING 39.000 CYS
81 709-04647 FIBER WRAP CONCRETE CASING SYSTEM LUMP LUMP
82 709-51821 SURFACE SEAL LUMP LUMP
83 711-51038 STRUCTURAL STEEL LUMP LUMP
84 711-51877 JACKING AND SUPPORTING BEAMS LUMP LUMP
85 711-96800 STUD SHEAR CONNECTORS 1,242.000 EACH
86 715-05149 PIPE, TYPE 2, CIRCULAR, 12 IN. 369.000 LFT
87 715-05407 PIPE, END BENT DRAIN, 6 IN. 125.000 LFT
88 715-46000 PIPE END SECTION, 12 IN. 2.000 EACH
89 720-44000 CASTING, ADJUST TO GRADE 1.000 EACH
90 720-45410 MANHOLE, C4 2.000 EACH
91 720-98174 INLET, B15 2.000 EACH
92 726-92406 BEARING ASSEMBLY, ELASTOMERIC 30.000 EACH
93 801-04308 ROAD CLOSURE SIGN ASSEMBLY 2.000 EACH
94 801-06203 TEMPORARY PAVEMENT MARKING, 4 IN. 27,784.000 LFT
95 801-06207 TEMPORARY PAVEMENT MARKING, REMOVABLE, 4 IN. 9,428.000 LFT

96 801-06640 CONSTRUCTION SIGN, A 18.000 EACH
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SECTION NO. 0001 INTERCHANGE MODIFICATION

97 801-06645 CONSTRUCTION SIGN, B 7.000 EACH
98 801-06710 FLASHING ARROW SIGN 480.000 DAY
99 801-06775 MAINTAINING TRAFFIC LUMP LUMP
100 801-07119 BARRICADE, 111-B 108.000 LFT
101 801-08401 TEMPORARY TRAFFIC BARRIER, TYPE 2 380.000 LFT
102 801-08508 TEMPORARY TRAFFIC BARRIER, TYPE 2, ANCHORED 1,610.000 LFT
103 802-05701 SIGN POST, SQUARE, 1, REINFORCED ANCHOR BASE 339.000 LFT
104 802-05702 SIGN POST, SQUARE, 2, REINFORCED ANCHOR BASE 26.000 LFT
105 802-07057 SIGN, PANEL, WITH LEGEND 394.600 SFT
106 802-07151 WIDE FLANGE SIGN POST SUPPORT FOUNDATION, VII 1.000 EACH
107 802-07158 CANTILEVER TRAFFIC SIGN SUPPORT FOUNDATION, 1 2.000 EACH
108 802-76025 SIGN, SHEET, ENCAPSULATED LENS WITH LEGEND, 0.080 IN. 109.650 SFT
109 802-76035 SIGN, SHEET, ENCAPSULATED LENS WITH LEGEND, 0.100 IN. 175.900 SFT
110 802-76095 STRUCTURAL STEEL, BREAKAWAY 1,873.000 LBS
111 802-76140 OVERHEAD SIGN STRUCTURE, CANTILEVER DOUBLE ARM 2.000 EACH
112 805-01652 WIRE, NO. 4 COPPER, IN CONDUIT, BRIDGE, 1/C 580.000 LFT
113 805-01842 HANDHOLE, SIGNAL 20.000 EACH
114 805-01844 CONDUIT, STEEL, GALVANIZED, 2 IN., UNDERGROUND 2,780.000 LFT
115 805-01879 SIGNAL SERVICE, INSTALL 2.000 EACH
116 805-02072 SIGNAL CANTILEVER STRUCTURE, 30 FT. ARM 1.000 EACH
117 805-02073 SIGNAL CANTILEVER STRUCTURE, 35 FT. ARM 1.000 EACH
118 805-02077 SIGNAL CANTILEVER STRUCTURE, 40 FT. ARM 1.000 EACH
119 805-02152 PEDESTRIAN SIGNAL HEAD WITH INTERNATIONAL SYMBOLS, 18 IN. 4.000 EACH
120 805-03537 SIGNAL CANTILEVER STRUCTURE, 45 FR. ARM 1.000 EACH
121 805-03978 EMERGENCY VEHICLE LIGHT DETECTOR, SINGLE CHANNEL, ONE 6.000 EACH
122 805-03980 EMERGENCY VEHICLE CONFIRMATION LIGHT KIT 6.000 EACH
123 805-03985 DETECTOR CABLE 3C 20GA. 1,320.000 LFT
124 805-05870 SIGNAL SUPPORT FOUNDATION 6.000 EACH
125 805-06362 SIGNAL AND LIGHTING COMBINATION POLE 2.000 EACH
126 805-06592 CONDUIT, STEEL, GALVANIZED, 2 IN. 1,350.000 LFT
127 805-06834 CONTROLLER AND CABINET, MENU DRIVEN, 8 PHASE, TS2, TYPE 1 2.000 EACH
128 805-08466 RADIO ANTENNA, 9db, YAGI 2.000 EACH
129 805-08487 TRAFFIC SIGNAL BACKPLATE 4.000 EACH
130 805-08493 RADIO SYSTEM TESTING INTERCONNECT LUMP LUMP
131 805-08494 RADIO SPREAD SPECTRUM 2.000 EACH
132 805-08495 RADIO ANTENNA EXTENSION 2.000 EACH
133 805-78205 TRAFFIC SIGNAL HEAD, 3 FACE, 12 IN. RED, AMBER, GREEN 15.000 EACH
134 805-78230 TRAFFIC SIGNAL HEAD, 5 FACE, 12 IN. RED, AMBER, GREEN, 2.000 EACH
135 805-78370 PEDESTRIAN PUSH BUTTON 4.000 EACH
136 805-78467 SIGNAL CABLE, 3C 8GA. 135.000 LFT
137 805-78470 SIGNAL CABLE, ROADWAY LOOP, 1C 14GA. 3,040.000 LFT
138 805-78480 SIGNAL CABLE, 3C 14GA. 1,320.000 LFT
139 805-78485 SIGNAL CABLE, 5C 14CGA. 2,595.000 LFT
140 805-78490 SIGNAL CABLE, 7C 14GA. 1,015.000 LFT
141 805-78510 SIGNAL CABLE, 2C 16GA., SHIELDED 5,835.000 LFT
142 805-78925 CONTROLLER CABINET FOUNDATION, P1 2.000 EACH
143 805-92504 LOOP DETECTOR DELAY AMPLIFIER, 2 CHANNEL 8.000 EACH

144 805-95889 WIRE, NO. 10 COPPER, 1C 1,700.000 LFT
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145 805-98335 WIRE, NO. 4 COPPER IN PLASTIC DUCT, IN TRENCH, 4 1/C 2,080.000 LFT
146 805-98336 WIRE, NO. 4 COPPER IN PLASTIC DUCT, IN CONDUIT, 4 1/C 470.000 LFT
147 807-02191 HANDHOLE, LIGHTING 12.000 EACH
148 807-02193 LIGHT STANDARD FOUNDATION, 3 FT. DIA. X 8 FT. 6.000 EACH
149 807-03951 LIGHT POLE, ORNAMENTAL 6.000 EACH
150 807-04866 LUMINAIRE 8.000 EACH
151 807-86805 SERVICE POINT, 1 1.000 EACH
152 807-86810 SERVICE POINT, 11 1.000 EACH
153 807-86905 TRANSITION FITTINGS, GALVANIZED STEEL CONDUIT TO PLASTIC 6.000 EACH
154 807-86910 CONNECTOR KIT, UNFUSED 12.000 EACH
155 807-86915 CONNECTOR KIT, FUSED 10.000 EACH
156 807-86920 MULTIPLE COMPRESSION FITTING, NON-WATERPROOFED 12.000 EACH
157 807-86925 MULTIPLE COMPRESSION FITTING, WATERPROOFED 16.000 EACH
158 807-86930 INSULATION LINK, NONWATERPROOFED 22.000 EACH
159 807-86935 INSULATION LINK, WATERPROOFED 28.000 EACH
160 807-86955 CABLE DUCT MARKER 5.000 EACH
161 808-01045 LINE, THERMOPLASTIC, DOTTED, YELLOW, 4 IN., 2 FT. LINE, 24.000 LFT
162 808-03002 LINE, EPOXY, BROKEN, WHITE, 4 IN. 505.000 LFT
163 808-03178 PAVEMENT MESSAGE MARKINGS, PREFORMED PLASTIC, LANE ARROWS 8.000 EACH
164 808-03179 PAVEMENT MESSAGE MARKINGS, PREFORMED PLASTIC, WORD (ONLY) 8.000 EACH
165 808-03631 LINE, EPOXY, SOLID, WHITE, 4 IN. 10,800.000 LFT
166 808-03632 LINE, EPOXY, SOLID, YELLOW, 4 IN. 5,153.000 LFT
167 808-05534 LINE, EPOXY, SOLID, WHITE, 8 IN. 2,000.000 LFT
168 808-06702 LINE, THERMOPLASTIC, BROKEN, WHITE, 5 IN. 891.000 LFT
169 808-06716 LINE, REMOVE 10,805.000 LFT
170 808-06848 LINE, EPOXY, DOTTED, WHITE, 4 IN, 24 IN LINE, 48 IN GAP 31.000 LFT
171 808-74805 TRANSVERSE MARKINGS, EPOXY, STOP LINE, 24 IN. 180.000 LFT
172 808-75078 TRANSVERSE MARKINGS, PAINT, SOLID, YELLOW CROSSHATCH LINE, 567.000 LFT
173 808-75272 TRANSVERSE MARKINGS, THERMOPLASTIC, SOLID, WHITE, CROSSHATCH 300.000 LFT
174 808-75994 PRISMATIC REFLECTOR 32.000 EACH
175 808-75996 SNOWPLOWABLE RAISED PAVEMENT MARKER, REMOVE 112.000 EACH
176 808-75998 SNOWPLOWABLE RAISED PAVEMENT MARKER 400.000 EACH
177 808-94455 TRANSVERSE MARKINGS, EPOXY, CROSSWALK, 6 IN. 460.000 LFT

178 808-98000 LINE, EPOXY, SOLID, YELLOW, 8 IN. 1,348.000 LFT
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SECTION NO. 0001 BRIDGE WIDENING

1 105-06845 CONSTRUCTION ENGINEERING LUMP LUMP
2 105-07039 FIELD OFFICE, B 15.000 MOS
3 109-08440 QUALITY ADJUSTMENTS, HMA 1.000 DOL
4 109-08443 QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC 1.000 DOL
5 109-08444 QUALITY ADJUSTMENTS, FAILED MATERIALS 1.000 DOL
6 110-01001 MOBILIZATION AND DEMOBILIZATION LUMP LUMP
7 201-52370 CLEARING RIGHT OF WAY LUMP LUMP
8 202-51328 PRESENT STRUCTURE, REMOVE PORTIONS LUMP LUMP
9 203-02000 EXCAVATION, COMMON 13,753.000 CYS
10 203-02010 EXCAVATION, ROCK 50.000 CYS
11 203-02070 BORROW 820.000 CYS
12 205-06931 TEMPORARY CHECK DAM, REVETMENT RIPRAP 726.200 TON
13 205-06933 TEMPORARY DITCH INLET PROTECTION 9.000 EACH
14 205-06934 TEMPORARY MULCHING 5.000 TON
15 205-06937 TEMPORARY SILT FENCE 9,831.000 LFT
16 206-51215 EXCAVATION, X 16.000 CYS
17 206-51230 EXCAVATION, FOUNDATION, UNCLASSIFIED 250.000 CYS
18 207-08262 SUBGRADE TREATMENT, TYPE 1 37,992.000 SYS
19 211-06467 AGGREGATE FOR END BENT BACKFILL 14.000 CYS
20 211-07454 STRUCTURE BACKFILL 5,160.300 CYS
21 213-08058 FLOWABLE BACKFILL 10.000 CYS
22 214-07202 GEOGRID, 1 100.000 SYS
23 301-07448 COMPACTED AGGREGATE, NO. 53, BASE 1,331.500 TON
24 302-07455 DENSE GRADED SUBBASE 56.000 CYS
25 303-07449 COMPACTED AGGREGATE, NO. 73 69.400 TON
26 401-07327 QC/QA-HMA, 2, 70, SURFACE, 9.5 mm 2,325.000 TON
27 401-07397 QC/QA-HMA, 2, 70, INTERMEDIATE, 19.0 mm 3,875.000 TON
28 401-07407 QC/QA-HMA, 2, 64, BASE, 25.0 mm 12,970.000 TON
29 401-07429 QC/QA-HMA, 5, 76, INTERMEDIATE, 0G19.0 mm 6,192.000 TON
30 406-05520 ASPHALT FOR TACK COAT 31.100 TON
31 601-01522 GUARDRAIL TRANSITION TYPE TGB 4.000 EACH
32 601-01846 GUARDRAIL TERMINAL SYSTEM, W BEAM, CURVED, 3 1.000 EACH
33 601-94689 GUARDRAIL END TREATMENT, OS 3.000 EACH
34 601-99105 GUARDRAIL, W BEAM, 6 FT. 3 IN. SPACING 400.000 LFT
35 603-06040 FENCE, FARM FIELD, 47 IN. 1,173.000 LFT
36 603-95217 FENCE GATE, FARM FIELD, 47 IN. X 30 FT. 1.000 EACH
37 603-96042 FENCE GATE, FARM FIELD, 47 IN. X 24 FT. 1.000 EACH
38 604-07902 CURB RAMP, CONCRETE, H 86.440 SYS
39 604-91531 SIDEWALK, CONCRETE, 4 IN. 4,567.000 SYS
40 605-06090 CURB, INTEGRAL, CONCRETE 29.000 LFT
41 605-06100 CURB, INTEGRAL, C, CONCRETE 642.000 LFT
42 605-06145 CURB AND GUTTER, B, CONCRETE 106.400 LFT
43 605-06150 CURB AND GUTTER, C, CONCRETE 16,922.000 LFT
44 609-06259 REINFORCED CONCRETE BRIDGE APPROACH 12 IN. 330.000 SYS
45 610-07486 HMA FOR APPROACHES, TYPE A 1,416.400 TON
46 610-08446 PCCP FOR APPROACHES, 6 IN. 3,452.000 SYS
47 610-08462 PCCP FOR APPROACHES, 8 IN. 477.300 SYS

48 611-06497 MAILBOX ASSEMBLY, SINGLE 23.000 EACH
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49 611-06498 MAILBOX ASSEMBLY, DOUBLE 4.000 EACH
50 615-06505 MONUMENT, B 18.000 EACH
51 615-06527 MONUMENT, SECTION CORNER 2.000 EACH
52 616-02320 GEOTEXTILES 1,832.000 SYS
53 616-05689 RIPRAP, CLASS 2 96.000 TON
54 616-06405 RIPRAP, REVETMENT 529.200 TON
55 616-06455 SLOPEWALL 280.000 SYS
56 616-93772 INSPECTION HOLE 12.000 EACH
57 621-01004 MOBILIZATION AND DEMOBILIZATION FOR SEEDING 3.000 EACH
58 621-06545 FERTILIZER 0.830 TON
59 621-06553 SEED MIXTURE, R 352.000 LBS
60 621-06557 SEED MIXTURE, T 50.000 LBS
61 621-06565 MULCHING MATERIAL 4.140 TON
62 621-06567 WATER 38.200 KGAL
63 621-06575 SODDING, NURSERY 10,611.000 SYS
64 701-51195 PILE, STEEL H, HP 12 X 53 465.000 LFT
65 701-91792 PILE TIP, STEEL H 21.000 EACH
66 702-51005 CONCRETE, A, SUBSTRUCTURE 121.500 CYS
67 702-51015 CONCRETE, B, FOOTINGS 61.500 CYS
68 702-51863 FIELD DRILLED HOLE IN CONCRETE 490.000 EACH
69 702-90915 CONCRETE, A 4.880 CYS
70 703-51030 REINFORCING STEEL 23,965.000 LBS
71 703-51032 REINFORCING STEEL, EPOXY COATED 42,241.000 LBS
72 703-97936 THREADED TIE BAR ASSEMBLY, EPOXY COATED 144.000 EACH
73 704-51002 CONCRETE, C, SUPERSTRUCTURE 117.500 CYS
74 706-06341 RAILING, PF-2 158.000 LFT
75 706-06343 RAILING, PS-2 158.000 LFT
76 706-06352 CONCRETE BRIDGE RAILING TRANSITION, TPF-2 2.000 EACH
77 706-06354 CONCRETE BRIDGE RAILING TRANSITION, TPS-2 2.000 EACH
78 706-51020 CONCRETE, C, RAILING 14.500 CYS
79 707-05978 STRUCTURAL MEMBERS, CONCRETE BOX BEAM, CB, 21 IN. X 48 IN. 2,336.000 SFT
80 707-07776 STRUCTURAL MEMBERS, CONCRETE BOX BEAM, CB, 21 IN. X 36 IN. 438.000 SFT
81 709-51821 SURFACE SEAL LUMP LUMP
82 714-07773 CULVERT, PRECAST BOX, REINFORCED CONCRETE, 10 FT. X 3 FT. 255.000 LFT
83 714-07892 CULVERT, PRECAST BOX, REINFORCED CONCRETE, 9 FT. X 3 FT. 138.000 LFT
84 714-08514 WINGWALL 331.560 SFT
85 715-03025 SANITARY MANHOLE 1.000 EACH
86 715-05048 PIPE, TYPE 4, CIRCULAR, 6 IN. 18,592.000 LFT
87 715-05051 PIPE, TYPE 4, CIRCULAR, 10 IN. 100.000 LFT
88 715-05052 PIPE, TYPE 4, CIRCULAR, 12 IN. 100.000 LFT
89 715-05053 PIPE, UNDERDRAIN OUTLET, 6 IN. 196.000 LFT
90 715-05149 PIPE, TYPE 2, CIRCULAR, 12 IN. 3,517.900 LFT
91 715-05151 PIPE, TYPE 2, CIRCULAR, 15 IN. 1,565.800 LFT
92 715-05152 PIPE, TYPE 2, CIRCULAR, 18 IN. 1,009.500 LFT
93 715-05154 PIPE, TYPE 2, CIRCULAR, 24 IN. 476.000 LFT
94 715-05156 PIPE, TYPE 2, CIRCULAR, 30 IN. 30.000 LFT
95 715-05169 PIPE, TYPE 3, CIRCULAR, 15 IN. 372.000 LFT
96 715-05209 PIPE, TYPE 4, CIRCULAR, 18 IN. 100.000 LFT
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97 715-06813 PIPE, SANITARY SEWER, 2 IN. 1,521.000 LFT
98 715-07793 AIR RELEASE STRUCTURE 2.000 EACH
99 715-46000 PIPE END SECTION, 12 IN. 17.000 EACH
100 715-46005 PIPE END SECTION, 15 IN. 18.000 EACH
101 715-46020 PIPE END SECTION, 24 IN. 2.000 EACH
102 715-92037 PIPE, PVC, 4 IN. 27,546.000 LFT
103 718-52610 AGGREGATE FOR UNDERDRAINS 1,673.600 CYS
104 718-99153 GEOTEXTILES FOR UNDERDRAIN 20,637.100 SYS
105 720-03757 MANHOLE, C15 2.000 EACH
106 720-45030 INLET, E7 3.000 EACH
107 720-45035 INLET, F7 2.000 EACH
108 720-45265 PIPE CATCH BASIN, 15 IN. 1.000 EACH
109 720-45270 PIPE CATCH BASIN, 18 IN. 3.000 EACH
110 720-45410 MANHOLE, C4 28.000 EACH
111 720-98174 INLET, B15 45.000 EACH
112 720-98555 INLET, C15 47.000 EACH
113 722-01061 BRIDGE DECK OVERLAY, MICROSILICA 697.000 SYS
114 722-60824 SURFACE MILLING 441.000 SYS
115 722-96912 BRIDGE DECK OVERLAY, ADDITIONAL, MICROSILICA 2.000 CYS
116 728-98377 MASONRY COATING LUMP LUMP
117 732-01525 VALVE BOX 6.000 EACH
118 732-08420 MODULAR BLOCK WALL WITH GROUND REINFORCEMENT 36.000 SYS
119 732-08421 MODULAR BLOCK WALL ERECTION 36.000 SYS
120 732-08618 RISER 2.000 EACH
121 801-04308 ROAD CLOSURE SIGN ASSEMBLY 3.000 EACH
122 801-06203 TEMPORARY PAVEMENT MARKING, 4 IN. 3,700.000 LFT
123 801-06207 TEMPORARY PAVEMENT MARKING, REMOVABLE, 4 IN. 16,491.000 LFT
124 801-06625 DETOUR ROUTE MARKER ASSEMBLY 18.000 EACH
125 801-06640 CONSTRUCTION SIGN, A 10.000 EACH
126 801-06645 CONSTRUCTION SIGN, B 5.000 EACH
127 801-06775 MAINTAINING TRAFFIC LUMP LUMP
128 801-07119 BARRICADE, 111-B 120.000 LFT
129 802-05701 SIGN POST, SQUARE, 1, REINFORCED ANCHOR BASE 341.300 LFT
130 802-76025 SIGN, SHEET, ENCAPSULATED LENS WITH LEGEND, 0.080 IN. 140.280 SFT
131 802-76035 SIGN, SHEET, ENCAPSULATED LENS WITH LEGEND, 0.100 IN. 49.680 SFT
132 808-03631 LINE, EPOXY, SOLID, WHITE, 4 IN. 210.000 LFT
133 808-03632 LINE, EPOXY, SOLID, YELLOW, 4 IN. 420.000 LFT
134 808-06703 LINE, THERMOPLASTIC, SOLID, WHITE, 4 IN. 841.000 LFT
135 808-75240 LINE, THERMOPLASTIC, BROKEN, YELLOW, 4 IN. 474.000 LFT
136 808-75245 LINE, THERMOPLASTIC, SOLID, YELLOW, 4 IN. 17,728.000 LFT
137 808-75278 TRANSVERSE MARKINGS, THERMOPLASTIC, SOLID, YELLOW, 488.000 LFT
138 808-75297 TRANSVERSE MARKINGS, THERMOPLASTIC, STOP LINE, 24 IN. 193.000 LFT
139 808-75320 PAVEMENT MESSAGE MARKINGS, THERMOPLASTIC, LANE INDICATION 9.000 EACH
140 808-75325 PAVEMENT MESSAGE MARKINGS, THERMOPLASTIC, WORD (ONLY) 3.000 EACH

141 808-75340 PAVEMENT MESSAGE MARKINGS, THERMOPLASTIC, WORD, RXR 2.000 EACH
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SECTION NO. 0001 ENHANCEMENT, BIKE AND PEDESTRIAN FACILITY
1 105-06845 CONSTRUCTION ENGINEERING LUMP LUMP
2 105-07039 FIELD OFFICE, B 12.000 MOS
3 110-01001 MOBILIZATION AND DEMOBILIZATION LUMP LUMP
4 201-06587 CLEARING AND GRUBBING 3.600 ACRE
5 203-02000 EXCAVATION, COMMON 3,893.000 CYS
6 205-06932 TEMPORARY CHECK DAM, STRAW BALES 200.000 LFT
7 205-06933 TEMPORARY DITCH INLET PROTECTION 6.000 EACH
8 205-06937 TEMPORARY SILT FENCE 3,629.000 LFT
9 207-08266 SUBGRADE TREATMENT, TYPE 111 3,306.300 SYS
10 207-08268 SUBGRADE TREATMENT, TYPE 1V 1,621.200 SYS
11 210-04181 BICYCLE RACK 5.000 EACH
12 210-07314 FORCE MAIN 360.000 LFT
13 210-07643 TREE PROTECTION 3.000 EACH
14 210-07764 IRRIGATION SYSTEM LUMP LUMP
15 210-07907 LANDSCAPE 2,244 .000 EACH
16 210-07907 LANDSCAPE 494 .000 EACH
17 210-08156 RESTROOM 1.000 EACH
18 210-08645 OVERFLOW 730.300 SYS
19 211-07454 STRUCTURE BACKFILL 527.000 CYS
20 301-07448 COMPACTED AGGREGATE, NO. 53, BASE 1,618.100 TON
21 303-04489 COMPACTED CRUSHED AGGREGATE, 8 2.000 TON
22 303-08640 CRUSHED STONE 775.600 SYS
23 402-07432 HMA SURFACE, TYPE A 106.100 TON
24 402-07435 HMA INTERMEDIATE, TYPE A 211.100 TON
25 406-05520 ASPHALT FOR TACK COAT 0.400 TON
26 604-44251 STEPS, CONCRETE 4.800 CYS
27 604-90256 SIDEWALK, CONCRETE, 6 IN. 254 .400 SYS
28 604-91531 SIDEWALK, CONCRETE, 4 IN. 534.900 SYS
29 616-06451 RIPRAP, UNIFORM 6.000 TON
30 621-01004 MOBILIZATION AND DEMOBILIZATION FOR SEEDING 1.000 EACH
31 621-02770 EROSION CONTROL BLANKET 5,388.600 SYS
32 621-04978 SEED MIXTURE 889.400 SYS
33 621-06560 MULCHED SEEDING, U 4,037.300 SYS
34 622-08101 DECORATIVE LUMP LUMP
35 622-08638 PLANTING 1,436.000 CYS
36 622-08638 PLANTING 42.800 CYS
37 622-08638 PLANTING 351.300 CYS
38 622-08639 NATIVE 58.900 SYS
39 622-08639 NATIVE 184.500 SYS
40 622-08639 NATIVE 465.900 SYS
41 622-08639 NATIVE 446.000 SYS
42 622-08639 NATIVE 5,551.900 SYS
43 622-08639 NATIVE 233.400 SYS
44 622-08639 NATIVE 433.500 SYS
45 622-08639 NATIVE 1,107.000 SYS
46 622-08639 NATIVE 486.900 SYS
47 622-08639 NATIVE 75.300 SYS
48 623-07269 MOWING LUMP LUMP
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ITEM NO. DESCRIPTION QUANTITY UNITS
SECTION NO. 0001 ENHANCEMENT, BIKE AND PEDESTRIAN FACILITY
49 702-90915 CONCRETE, A 9.400 CYS
50 703-51030 REINFORCING STEEL 1,246.200 LBS
51 715-02916 WATER MAIN, PVC, SDR 21, 2 IN. 280.000 LFT
52 715-05024 PIPE, TYPE 2, CIRCULAR, 36 IN. 44 .000 LFT
53 715-05048 PIPE, TYPE 4, CIRCULAR, 6 IN. 2,092.800 LFT
54 715-05053 PIPE, UNDERDRAIN OUTLET, 6 IN. 178.600 LFT
55 715-05147 PIPE, TYPE 2, CIRCULAR, 8 IN. 110.000 LFT
56 715-05149 PIPE, TYPE 2, CIRCULAR, 12 IN. 79.000 LFT
57 715-05168 PIPE, TYPE 3, CIRCULAR, 12 IN. 50.000 LFT
58 715-05711 PIPE, SANITARY SEWER, 6 IN. 60.000 LFT
59 715-08641 DRAINAGE 3.000 EACH
60 715-46000 PIPE END SECTION, 12 IN. 4.000 EACH
61 715-46040 PIPE END SECTION, 36 IN. 1.000 EACH
62 715-90052 LIFT STATION LUMP LUMP
63 715-90836 PIPE END SECTION, 8 IN. 1.000 EACH
64 715-91361 PIPE, PVC, 6 IN. 58.000 LFT
65 715-92037 PIPE, PVC, 4 IN. 51.000 LFT
66 715-92537 PIPE, PVC, 8 IN. 108.000 LFT
67 718-06529 OUTLET PROTECTOR, 2 4.000 EACH
68 718-06531 OUTLET PROTECTOR, 3 2.000 EACH
69 718-52610 AGGREGATE FOR UNDERDRAINS 8.500 CYS
70 720-45005 INLET, A2 2.000 EACH
71 720-45030 INLET, E7 1.000 EACH
72 720-45235 CATCH BASIN, E7 1.000 EACH
73 720-45260 PIPE CATCH BASIN, 12 IN. 2.000 EACH
74 720-97218 MANHOLE, D7 1.000 EACH
75 732-01913 CLEANOUT, PVC, 4 IN. 2.000 EACH
76 801-06775 MAINTAINING TRAFFIC LUMP LUMP
77 802-03896 BOLLARD 3.000 EACH
78 802-03896 BOLLARD 4.000 EACH
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SECTION NO. 0001 ROAD RECONSTRUCTION

1 105-06845 CONSTRUCTION ENGINEERING LUMP LUMP
2 105-07039 FIELD OFFICE, B 4.000 MOS
3 109-08443 QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC 1.000 DOL
4 109-08444 QUALITY ADJUSTMENTS, FAILED MATERIALS 1.000 DOL
5 110-01001 MOBILIZATION AND DEMOBILIZATION LUMP LUMP
6 201-52370 CLEARING RIGHT OF WAY LUMP LUMP
7 202-02240 PAVEMENT REMOVAL 1,984.000 SYS
8 202-74045 SIGN AND SUPPORTS, CHANNEL POSTS, REMOVE 5.000 EACH
9 202-91385 INLET, REMOVE 5.000 EACH
10 202-93047 MANHOLE, REMOVE 3.000 EACH
11 202-96133 PIPE, REMOVE 330.000 LFT
12 203-02000 EXCAVATION, COMMON 1,708.000 CYS
13 205-06933 TEMPORARY DITCH INLET PROTECTION 7.000 EACH
14 205-06937 TEMPORARY SILT FENCE 1,141.000 LFT
15 207-08265 SUBGRADE TREATMENT, TYPE I11A 4,381.000 SYS
16 211-07454 STRUCTURE BACKFILL 757.000 CYS
17 301-07448 COMPACTED AGGREGATE, NO. 53, BASE 1,979.000 TON
18 402-07433 HMA SURFACE, TYPE B 278.000 TON
19 402-07438 HMA INTERMEDIATE, TYPE B 464 .000 TON
20 402-07441 HVA BASE, TYPE B 742.000 TON
21 604-07901 CURB RAMP, CONCRETE, G 39.000 SYS
22 604-91531 SIDEWALK, CONCRETE, 4 IN. 1,101.000 SYS
23 605-06140 CURB AND GUTTER, CONCRETE 1,696.000 LFT
24 610-07712 PCCP FOR APPROACHES, 6 IN. 894.000 SYS
25 611-06497 MAILBOX ASSEMBLY, SINGLE 12.000 EACH
26 611-06498 MAILBOX ASSEMBLY, DOUBLE 2.000 EACH
27 615-06505 MONUMENT, B 2.000 EACH
28 621-06567 WATER 4.000 KGAL
29 621-06575 SODDING, NURSERY 1,078.000 SYS
30 715-05048 PIPE, TYPE 4, CIRCULAR, 6 IN. 2,463.000 LFT
31 715-05149 PIPE, TYPE 2, CIRCULAR, 12 IN. 701.000 LFT
32 715-05151 PIPE, TYPE 2, CIRCULAR, 15 IN. 327.000 LFT
33 715-05154 PIPE, TYPE 2, CIRCULAR, 24 IN. 25.000 LFT
34 715-46000 PIPE END SECTION, 12 IN. 1.000 EACH
35 718-52610 AGGREGATE FOR UNDERDRAINS 222.000 CYS
36 720-07301 INLET TYPE HA 10.000 EACH
37 720-45005 INLET, A2 1.000 EACH
38 720-45025 INLET, D6 1.000 EACH
39 720-45260 PIPE CATCH BASIN, 12 IN. 5.000 EACH
40 720-45410 MANHOLE, C4 3.000 EACH
41 720-45415 MANHOLE, D4 3.000 EACH
42 720-45416 MANHOLE, E4 1.000 EACH
43 720-98174 INLET, B15 5.000 EACH
44 720-98555 INLET, C15 4.000 EACH
45 801-04308 ROAD CLOSURE SIGN ASSEMBLY 5.000 EACH
46 801-06625 DETOUR ROUTE MARKER ASSEMBLY 16.000 EACH
47 801-06640 CONSTRUCTION SIGN, A 4.000 EACH

48 801-06775 MAINTAINING TRAFFIC LUMP LUMP



SCHEDULE OF PAY ITEMS PAGE 26

CALL ORDER : 240 CONTRACT ID : R -28752-A
LETTING DATE :

SECTION NO. 0001 ROAD RECONSTRUCTION

49 801-07119 BARRICADE, 111-B 120.000 LFT
50 802-05701 SIGN POST, SQUARE, 1, REINFORCED ANCHOR BASE 88.000 LFT
51 802-07060 SIGN, SHEET, RELOCATE 2.000 EACH

52 802-76025 SIGN, SHEET, ENCAPSULATED LENS WITH LEGEND, 0.080 IN. 30.000 SFT



SCHEDULE OF PAY ITEMS PAGE 27

CALL ORDER : 250 CONTRACT ID : R -28811-A
LETTING DATE :

SECTION NO. 0001 ENHANCEMENT, FERDINAND VISTA CORRIDOR

1 105-06845 CONSTRUCTION ENGINEERING LUMP LUMP
2 105-07038 FIELD OFFICE, A 6.000 MOS
3 109-08443 QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC 1.000 DOL
4 109-08444 QUALITY ADJUSTMENTS, FAILED MATERIALS 1.000 DOL
5 110-01001 MOBILIZATION AND DEMOBILIZATION LUMP LUMP
6 201-01015 CLEARING AND GRUBBING LUMP LUMP
7 205-06937 TEMPORARY SILT FENCE 170.000 LFT
8 210-07739 TEMPORARY 1.000 EACH
9 210-07753 GATEWAY 1.000 EACH
10 621-06567 WATER 1.000 KGAL
11 621-06575 SODDING, NURSERY 105.000 SYS
12 801-06640 CONSTRUCTION SIGN, A 4.000 EACH

13 801-06775 MAINTAINING TRAFFIC LUMP LUMP



SCHEDULE OF PAY ITEMS PAGE 28

CALL ORDER : 260 CONTRACT ID : R -28822-A
LETTING DATE :
NOTE : USER DEFINED, BOILERPLATE TEXT WILL BE DISPLAYED. THE TEXT DISPLAYED IN THIS AREA WILL BE

DETERMINED BY THE SETASID CODE. A MAXIMUM OF 25 LINES WILL BE DISPLAYED.

SECTION NO. 0001 Signal Design

1 105-06845 CONSTRUCTION ENGINEERING LUMP LUMP
2 105-07038 FIELD OFFICE, A 6.000 MOS
3 109-08440 QUALITY ADJUSTMENTS, HMA 1.000 DOL
4 109-08443 QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC 1.000 DOL
5 109-08444 QUALITY ADJUSTMENTS, FAILED MATERIALS 1.000 DOL
6 110-01001 MOBILIZATION AND DEMOBILIZATION LUMP LUMP
7 201-52370 CLEARING RIGHT OF WAY LUMP LUMP
8 202-02240 PAVEMENT REMOVAL 510.000 SYS
9 202-02273 CENTER CURB, CONCRETE, REMOVE 267.000 SYS
10 202-02274 CURB, CONCRETE, INTEGRAL, REMOVE 131.000 LFT
11 202-02279 CURB AND GUTTER, REMOVE 326.000 LFT
12 202-74050 SIGN, OVERHEAD, REMOVE 1.000 EACH
13 202-90277 DETECTOR HOUSING, REMOVE 2.000 EACH
14 202-91385 INLET, REMOVE 3.000 EACH
15 202-96133 PIPE, REMOVE 45.000 LFT
16 203-02000 EXCAVATION, COMMON 684 .000 CYS
17 205-06932 TEMPORARY CHECK DAM, STRAW BALES 40.000 LFT
18 205-06933 TEMPORARY DITCH INLET PROTECTION 2.000 EACH
19 207-08266 SUBGRADE TREATMENT, TYPE 111 783.000 SYS
20 211-02050 B BORROW 503.000 CYS
21 211-07454 STRUCTURE BACKFILL 21.000 CYS
22 401-08338 QC/QA-HMA, 5, 76, INTERMEDIATE, 0G25.0 mm 183.000 TON
23 402-07784 HMA SURFACE, TYPE D 58.000 TON
24 402-07785 HMA INTERMEDIATE, TYPE D 97.000 TON
25 402-07786 HMA BASE, TYPE D 402.000 TON
26 604-07894 CURB RAMP, CONCRETE, A 23.000 SYS
27 604-07896 CURB RAMP, CONCRETE, B 39.000 SYS
28 604-91531 SIDEWALK, CONCRETE, 4 IN. 1,295.000 SYS
29 605-06105 CURB, INTEGRAL, CONCRETE, MODIFIED 140.000 LFT
30 605-06120 CURB, CONCRETE 224.000 LFT
31 605-06155 CURB AND GUTTER, CONCRETE, MODIFIED 951.000 LFT
32 605-06250 CENTER CURB, C, CONCRETE 149.000 SYS
33 616-02320 GEOTEXTILES 46.000 SYS
34 616-06405 RIPRAP, REVETMENT 23.000 TON
35 621-06567 WATER 9.000 KGAL
36 621-06570 TOP SOIL 43.000 CYS
37 621-06574 SODDING 67.000 SYS
38 621-06575 SODDING, NURSERY 2,410.000 SYS
39 715-05024 PIPE, TYPE 2, CIRCULAR, 36 IN. 200.000 LFT
40 715-05048 PIPE, TYPE 4, CIRCULAR, 6 IN. 410.000 LFT
41 715-05149 PIPE, TYPE 2, CIRCULAR, 12 IN. 138.000 LFT
42 715-05151 PIPE, TYPE 2, CIRCULAR, 15 IN. 99.000 LFT
43 715-05152 PIPE, TYPE 2, CIRCULAR, 18 IN. 265.000 LFT
44 715-05428 PIPE, SLOTTED VANE DRAIN, 12 IN. 21.000 LFT
45 715-08307 HMA FOR STRUCTURE INSTALLATION, TYPE D 37.000 TON

46 715-46000 PIPE END SECTION, 12 IN. 1.000 EACH



SCHEDULE OF PAY ITEMS PAGE 29

CALL ORDER : 260 CONTRACT ID : R -28822-A
LETTING DATE :
NOTE : USER DEFINED, BOILERPLATE TEXT WILL BE DISPLAYED. THE TEXT DISPLAYED IN THIS AREA WILL BE

DETERMINED BY THE SETASID CODE. A MAXIMUM OF 25 LINES WILL BE DISPLAYED.

SECTION NO. 0001 Signal Design

47 715-46010 PIPE END SECTION, 18 IN. 1.000 EACH
48 718-52610 AGGREGATE FOR UNDERDRAINS 37.000 CYS
49 718-99153 GEOTEXTILES FOR UNDERDRAIN 319.000 SYS
50 720-44000 CASTING, ADJUST TO GRADE 1.000 EACH
51 720-45030 INLET, E7 1.000 EACH
52 720-45045 INLET, J10 2.000 EACH
53 720-45410 MANHOLE, C4 1.000 EACH
54 720-45415 MANHOLE, D4 3.000 EACH
55 720-97896 INLET, A4 2.000 EACH
56 720-98555 INLET, C15 1.000 EACH
57 801-06203 TEMPORARY PAVEMENT MARKING, 4 IN. 4,400.000 LFT
58 801-06539 TEMPORARY TRAFFIC SIGNAL INSTALLATION, MAINTAIN LUMP LUMP
59 801-06640 CONSTRUCTION SIGN, A 9.000 EACH
60 801-06645 CONSTRUCTION SIGN, B 3.000 EACH
61 801-06775 MAINTAINING TRAFFIC LUMP LUMP
62 801-07118 BARRICADE, 111-A 84.000 LFT
63 802-03126 OVERHEAD SIGN, RELOCATE 1.000 EACH
64 802-05701 SIGN POST, SQUARE, 1, REINFORCED ANCHOR BASE 112.000 LFT
65 802-76020 SIGN, SHEET, ENCLOSED LENS WITH LEGEND, 0.080 IN. THICKNESS 72.000 SFT
66 802-99058 SHEET SIGN, INSTALL 2.000 EACH
67 805-01842 HANDHOLE, SIGNAL 2.000 EACH
68 805-01844 CONDUIT, STEEL, GALVANIZED, 2 IN., UNDERGROUND 120.000 LFT
69 805-02151 PEDESTRIAN SIGNAL HEAD WITH INTERNATIONAL SYMBOLS, 12 IN. 4.000 EACH
70 805-02328 SIGNAL CABLE, 1C 14GA. 440.000 LFT
71 805-02645 SIGNAL PEDESTAL FOUNDATION, A 1.000 EACH
72 805-04133 SIGNAL PEDESTAL, 12 FT. 1.000 EACH
73 805-78245 TRAFFIC SIGNAL HEAD, OPTICALLY PROGRAMMED, 3 FACE, 12 IN. 8.000 EACH
74 805-78255 TRAFFIC SIGNAL HEAD, OPTICALLY PROGRAMMED, 3 FACE, 12 IN. 8.000 EACH
75 805-78255 TRAFFIC SIGNAL HEAD, OPTICALLY PROGRAMMED, 3 FACE, 12 IN. 4.000 EACH
76 805-78415 SPAN, CATENARY, AND TETHER 2.000 EACH
77 805-78480 SIGNAL CABLE, 3C 14GA. 784.000 LFT
78 805-78485 SIGNAL CABLE, 5C 14GA. 784.000 LFT
79 805-78510 SIGNAL CABLE, 2C 16GA., SHIELDED 100.000 LFT
80 805-78785 SIGNAL DETECTOR HOUSING 2.000 EACH
81 805-78795 SAW CUT FOR ROADWAY LOOP AND SEALER 135.000 LFT
82 805-96121 PEDESTRIAN PUSH BUTTON AND SIGN 4.000 EACH
83 808-03439 TRANSVERSE MARKINGS, THERMOPLASTIC, CROSSWALK, WHITE, 24 IN. 675.000 LFT
84 808-06701 LINE, THERMOPLASTIC, BROKEN, WHITE, 4 IN. 10,950.000 LFT
85 808-06703 LINE, THERMOPLASTIC, SOLID, WHITE, 4 IN. 4,925.000 LFT
86 808-06714 LINE, PAINT, SOLID, YELLOW, 4 IN. 6,570.000 LFT
87 808-75297 TRANSVERSE MARKINGS, THERMOPLASTIC, STOP LINE, 24 IN. 480.000 LFT
88 808-75320 PAVEMENT MESSAGE MARKINGS, THERMOPLASTIC, LANE INDICATION 41.000 EACH
89 808-75325 PAVEMENT MESSAGE MARKINGS, THERMOPLASTIC, WORD (ONLY) 30.000 EACH

90 808-98796 LINE, THERMOPLASTIC, DOTTED, WHITE, 4 IN., 2 FT. LINE, 4 FT. 1,000.000 LFT



SCHEDULE OF PAY ITEMS PAGE 30

CALL ORDER 270 CONTRACT ID : R -28852-A
LETTING DATE :

SECTION NO. 0001 ROAD RECONSTRUCTION

1 105-06845 CONSTRUCTION ENGINEERING LUMP LUMP
2 105-07039 FIELD OFFICE, B 12.000 MOS
3 109-08440 QUALITY ADJUSTMENTS, HMA 1.000 DOL
4 109-08443 QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC 1.000 DOL
5 109-08444 QUALITY ADJUSTMENTS, FAILED MATERIALS 1.000 DOL
6 110-01001 MOBILIZATION AND DEMOBILIZATION LUMP LUMP
7 201-52370 CLEARING RIGHT OF WAY LUMP LUMP
8 202-02240 PAVEMENT REMOVAL 960.000 SYS
9 202-02250 TREE, 10 IN., REMOVE 5.000 EACH
10 202-02255 TREE, 18 IN., REMOVE 7.000 EACH
11 202-02278 CURB, CONCRETE, REMOVE 960.000 LFT
12 202-52710 SIDEWALK, CONCRETE, REMOVE 3,000.000 SYS
13 202-86946 HANDHOLE, REMOVE 1.000 EACH
14 202-90277 DETECTOR HOUSING, REMOVE 11.000 EACH
15 202-91010 TREE, 24 IN., REMOVE 10.000 EACH
16 203-02000 EXCAVATION, COMMON 2,100.000 CYS
17 205-06937 TEMPORARY SILT FENCE 4,200.000 LFT
18 207-08263 SUBGRADE TREATMENT, TYPE IA 4,560.000 SYS
19 211-07454 STRUCTURE BACKFILL 2,900.000 CYS
20 301-07448 COMPACTED AGGREGATE, NO. 53, BASE 1,420.000 TON
21 303-07449 COMPACTED AGGREGATE, NO. 73 32.000 TON
22 304-07491 HMA PATCHING, TYPE C 870.000 TON
23 304-07494 WIDENING WITH HMA, TYPE C 490.000 TON
24 306-08038 MILLING, ASPHALT, 4 IN. 19,800.000 SYS
25 401-07334 QC/QA-HMA, 3, 76, SURFACE, 9.5 mm 1,790.000 TON
26 401-07403 QC/QA-HMA, 3, 76, INTERMEDIATE, 19.0 mm 2,600.000 TON
27 406-05520 ASPHALT FOR TACK COAT 16.500 TON
28 601-02103 GUARDRAIL, W BEAM, SHOP CURVED, 6 FT. 3 IN. SPACING 50.000 LFT
29 601-05999 CURVED TERMINAL END 2.000 EACH
30 601-99105 GUARDRAIL, W BEAM, 6 FT. 3 IN. SPACING 150.000 LFT
31 604-06070 SIDEWALK, CONCRETE 3,105.000 SYS
32 604-07900 CURB RAMP, CONCRETE, F 31.800 SYS
33 604-07901 CURB RAMP, CONCRETE, G 146.700 SYS
34 604-07902 CURB RAMP, CONCRETE, H 18.900 SYS
35 605-06120 CURB, CONCRETE 122.000 LFT
36 605-06155 CURB AND GUTTER, CONCRETE, MODIFIED 5,310.000 LFT
37 610-05330 PCCP FOR APPROACHES 3,060.000 SYS
38 610-07488 HMA FOR APPROACHES, TYPE C 860.000 TON
39 615-06496 PARKING BARRIER 57.000 EACH
40 616-02320 GEOTEXTILES 40.000 SYS
41 616-93019 RIPRAP, GROUTED, 18 IN. 40.000 SYS
42 621-01004 MOBILIZATION AND DEMOBILIZATION FOR SEEDING 1.000 EACH
43 621-06559 MULCHED SEEDING, R 8,000.000 SYS
44 621-06567 WATER 24.000 KGAL
45 621-06575 SODDING, NURSERY 5,810.000 SYS
46 622-05649 PLANT, DECIDUOUS TREE, SINGLE STEM, OVER 1.25 TO 2 IN. 12.000 EACH
47 703-51030 REINFORCING STEEL 299.000 LBS

48 714-44240 CONCRETE, A, STRUCTURES 4.500 CYS



SCHEDULE OF PAY ITEMS PAGE 31

CALL ORDER 270 CONTRACT ID : R -28852-A
LETTING DATE :

SECTION NO. 0001 ROAD RECONSTRUCTION

49 715-01902 WATER SERVICE LINE, 2 IN. 122.000 LFT
50 715-05149 PIPE, TYPE 2, CIRCULAR, 12 IN. 1,027.000 LFT
51 715-05151 PIPE, TYPE 2, CIRCULAR, 15 IN. 631.000 LFT
52 715-05152 PIPE, TYPE 2, CIRCULAR, 18 IN. 670.000 LFT
53 715-05154 PIPE, TYPE 2, CIRCULAR, 24 IN. 64.000 LFT
54 715-05156 PIPE, TYPE 2, CIRCULAR, 30 IN. 2,295.000 LFT
55 715-96629 WATER SERVICE LINE, 1 IN. 123.000 LFT
56 720-44000 CASTING, ADJUST TO GRADE 8.000 EACH
57 720-45045 INLET, J10 23.000 EACH
58 720-45055 INLET, M10 5.000 EACH
59 720-45075 INLET, R13 3.000 EACH
60 720-45410 MANHOLE, C4 3.000 EACH
61 720-45415 MANHOLE, D4 10.000 EACH
62 721-43030 AUTOMATIC DRAINAGE GATE, 30 IN. 1.000 EACH
63 732-01525 VALVE BOX 10.000 EACH
64 732-02185 WATER SERVICE LINE, 1.50 IN. 48.000 LFT
65 732-04994 METER 4.000 EACH
66 732-90573 WATER SERVICE LINE, 0.75 IN 1,990.000 LFT
67 732-91742 FIRE HYDRANT 3.000 EACH
68 732-91742 FIRE HYDRANT 2.000 EACH
69 732-94780 WATER SERVICE CONNECTION 57.000 EACH
70 732-94780 WATER SERVICE CONNECTION 4.000 EACH
71 732-94780 WATER SERVICE CONNECTION 1.000 EACH
72 732-94780 WATER SERVICE CONNECTION 1.000 EACH
73 801-04308 ROAD CLOSURE SIGN ASSEMBLY 5.000 EACH
74 801-06203 TEMPORARY PAVEMENT MARKING, 4 IN. 22,000.000 LFT
75 801-06625 DETOUR ROUTE MARKER ASSEMBLY 3.000 EACH
76 801-06640 CONSTRUCTION SIGN, A 24.000 EACH
77 801-06645 CONSTRUCTION SIGN, B 8.000 EACH
78 801-06710 FLASHING ARROW SIGN 250.000 DAY
79 801-06775 MAINTAINING TRAFFIC LUMP LUMP
80 801-07119 BARRICADE, 111-B 216.000 LFT
81 801-94295 SIGNAL HEAD, RELOCATE 4.000 EACH
82 802-05701 SIGN POST, SQUARE, 1, REINFORCED ANCHOR BASE 507.000 LFT
83 802-76025 SIGN, SHEET, ENCAPSULATED LENS WITH LEGEND, 0.080 IN. 297.500 SFT
84 802-76035 SIGN, SHEET, ENCAPSULATED LENS WITH LEGEND, 0.100 IN. 65.500 SFT
85 802-76045 SIGN, SHEET, ENCAPSULATED LENS WITH LEGEND, 0.125 IN. 44 .500 SFT
86 805-01842 HANDHOLE, SIGNAL 3.000 EACH
87 805-06101 FOUNDAT ION 30.000 EACH
88 805-06592 CONDUIT, STEEL, GALVANIZED, 2 IN. 2,950.000 LFT
89 805-78470 SIGNAL CABLE, ROADWAY LOOP, 1C 14GA. 3,000.000 LFT
90 805-78510 SIGNAL CABLE, 2C 16GA., SHIELDED 1,100.000 LFT
91 805-78785 SIGNAL DETECTOR HOUSING 7.000 EACH
92 805-78795 SAW CUT FOR ROADWAY LOOP AND SEALER 1,010.000 LFT
93 807-04651 WIRE 900.000 LFT
94 807-04654 LIGHT POLE 30.000 EACH
95 807-04866 LUMINAIRE 60.000 EACH

96 807-07580 WIRE, NO.4, COPPER, IN PLASTIC DUCT, IN TRENCH, 4 1/C 6,800.000 LFT



SCHEDULE OF PAY ITEMS PAGE 32

CALL ORDER 270 CONTRACT ID : R -28852-A
LETTING DATE :

SECTION NO. 0001 ROAD RECONSTRUCTION

97 807-86810 SERVICE POINT, 11 4.000 EACH
98 807-86910 CONNECTOR KIT, UNFUSED 30.000 EACH
99 807-86915 CONNECTOR KIT, FUSED 30.000 EACH
100 807-86925 MULTIPLE COMPRESSION FITTING, WATERPROOFED 66.000 EACH
101 807-86935 INSULATION LINK, WATERPROOFED 60.000 EACH
102 808-06694 LINE, PAINT, SOLID, YELLOW, 8 IN. 230.000 LFT
103 808-06701 LINE, THERMOPLASTIC, BROKEN, WHITE, 4 IN. 270.000 LFT
104 808-06703 LINE, THERMOPLASTIC, SOLID, WHITE, 4 IN. 585.000 LFT
105 808-75240 LINE, THERMOPLASTIC, BROKEN, YELLOW, 4 IN. 1,340.000 LFT
106 808-75245 LINE, THERMOPLASTIC, SOLID, YELLOW, 4 IN. 7,295.000 LFT
107 808-75278 TRANSVERSE MARKINGS, THERMOPLASTIC, SOLID, YELLOW, 50.000 LFT
108 808-75297 TRANSVERSE MARKINGS, THERMOPLASTIC, STOP LINE, 24 IN. 255.000 LFT
109 808-75300 TRANSVERSE MARKINGS, THERMOPLASTIC, CROSSWALK LINE, 6 IN. 795.000 LFT
110 808-75320 PAVEMENT MESSAGE MARKINGS, THERMOPLASTIC, LANE INDICATION 19.000 EACH
111 808-75325 PAVEMENT MESSAGE MARKINGS, THERMOPLASTIC, WORD (ONLY) 19.000 EACH
112 808-92027 LINE, THERMOPLASTIC, SOLID, YELLOW, 8 IN. 230.000 LFT

113 808-95933 CURB PAINTING, YELLOW 670.000 LFT



SCHEDULE OF PAY ITEMS PAGE 33

CALL ORDER : 310 CONTRACT ID : RS-27039-A
LETTING DATE :
NOTE : USER DEFINED, BOILERPLATE TEXT WILL BE DISPLAYED. THE TEXT DISPLAYED IN THIS AREA WILL BE

DETERMINED BY THE SETASID CODE. A MAXIMUM OF 25 LINES WILL BE DISPLAYED.

SECTION NO. 0001 ASPHALT RESURFACE

1 105-06845 CONSTRUCTION ENGINEERING LUMP LUMP
2 105-07039 FIELD OFFICE, B 3.000 MOS

3 109-08440 QUALITY ADJUSTMENTS, HMA 1.000 DOL

4 109-08443 QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC 1.000 DOL

5 109-08444 QUALITY ADJUSTMENTS, FAILED MATERIALS 1.000 DOL

6 110-01001 MOBILIZATION AND DEMOBILIZATION LUMP LUMP
7 202-02676 TRANSPORTATION OF SALVAGEABLE MILLED MATERIAL 250.000 TON

8 303-07449 COMPACTED AGGREGATE, NO. 73 460.000 TON

9 304-07490 HMA PATCHING, TYPE B 40.000 TON

10 306-08033 MILLING, ASPHALT, 1 IN. 58,935.000 SYS

11 306-08034 MILLING, ASPHALT, 1 1/2 IN. 6,117.000 SYS

12 306-08043 MILLING, TRANSITION 600.000 SYS

13 306-08432 MILLING, APPROACH 3,632.000 SYS

14 401-06264 PROFILOGRAPH, HMA LUMP LUMP
15 401-07321 QC/QA-HMA, 2, 64, SURFACE, 9.5 mm 5,367.000 TON

16 406-05520 ASPHALT FOR TACK COAT 16.000 TON

17 610-07487 HMA FOR APPROACHES, TYPE B 547.000 TON

18 801-06207 TEMPORARY PAVEMENT MARKING, REMOVABLE, 4 IN. 1,974.000 LFT

19 801-06640 CONSTRUCTION SIGN, A 25.000 EACH
20 801-06775 MAINTAINING TRAFFIC LUMP LUMP
21 808-06712 LINE, PAINT, BROKEN, YELLOW, 4 IN. 3,049.000 LFT
22 808-06713 LINE, PAINT, SOLID, WHITE, 4 IN. 37,845.000 LFT
23 808-06714 LINE, PAINT, SOLID, YELLOW, 4 IN. 16,687.000 LFT
24 808-75297 TRANSVERSE MARKINGS, THERMOPLASTIC, STOP LINE, 24 IN. 48.000 LFT
25 808-75320 PAVEMENT MESSAGE MARKINGS, THERMOPLASTIC, LANE INDICATION 2.000 EACH
26 808-75325 PAVEMENT MESSAGE MARKINGS, THERMOPLASTIC, WORD (ONLY) 1.000 EACH

27 808-75998 SNOWPLOWABLE RAISED PAVEMENT MARKER 361.000 EACH



SCHEDULE OF PAY ITEMS PAGE 34

CALL ORDER : 320 CONTRACT ID : RS-28210-A
LETTING DATE :

SECTION NO. 0001 ASPHALT RESURFACE

1 105-06845 CONSTRUCTION ENGINEERING LUMP LUMP
2 105-07039 FIELD OFFICE, B 6.000 MOS
3 105-08520 CELLULAR TELEPHONE/RADIO 4.000 EACH
4 105-08521 CELLULAR TELEPHONE/RADIO SERVICE 24.000 MOS
5 105-08524 CELLULAR TELEPHONE/RADIO, ADDITIONAL 1.000 DOL
6 109-08440 QUALITY ADJUSTMENTS, HMA 1.000 DOL
7 109-08443 QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC 1.000 DOL
8 109-08444 QUALITY ADJUSTMENTS, FAILED MATERIALS 1.000 DOL
9 110-01001 MOBILIZATION AND DEMOBILIZATION LUMP LUMP
10 303-01180 COMPACTED AGGREGATE, NO. 53 1,085.000 TON
11 304-07491 HMA PATCHING, TYPE C 174.000 TON
12 306-08033 MILLING, ASPHALT, 1 IN. 144,213.000 SYS
13 306-08034 MILLING, ASPHALT, 1 1/2 IN. 42,680.000 SYS
14 306-08043 MILLING, TRANSITION 894.000 SYS
15 306-08432 MILLING, APPROACH 9,776.000 SYS
16 401-06264 PROFILOGRAPH, HMA LUMP LUMP
17 401-07328 QC/QA-HMA, 3, 70, SURFACE, 9.5 mm 15,493.000 TON
18 406-05520 ASPHALT FOR TACK COAT 50.000 TON
19 610-07488 HMA FOR APPROACHES, TYPE C 910.000 TON
20 612-04315 ASPHALT MATERIAL FOR UNDERSEAL 22.000 TON
21 612-05081 MOBILIZATION AND DEMOBILIZATION FOR UNDERSEAL 1.000 EACH
22 612-60410 DRILLED HOLE FOR UNDERSEAL 339.000 EACH
23 615-06525 CASTING ADJUSTED TO GRADE, MONUMENT 4.000 EACH
24 720-44000 CASTING, ADJUST TO GRADE 4.000 EACH
25 801-06207 TEMPORARY PAVEMENT MARKING, REMOVABLE, 4 IN. 5,630.000 LFT
26 801-06640 CONSTRUCTION SIGN, A 75.000 EACH
27 801-06775 MAINTAINING TRAFFIC LUMP LUMP
28 805-02328 SIGNAL CABLE, 1C 14GA. 2,400.000 LFT
29 805-78510 SIGNAL CABLE, 2C 16GA., SHIELDED 2,550.000 LFT
30 805-78785 SIGNAL DETECTOR HOUSING 10.000 EACH
31 805-78795 SAW CUT FOR ROADWAY LOOP AND SEALER 2,400.000 LFT
32 808-06711 LINE, PAINT, BROKEN, WHITE, 4 IN. 4,496.000 LFT
33 808-06713 LINE, PAINT, SOLID, WHITE, 4 IN. 84,211.000 LFT
34 808-06714 LINE, PAINT, SOLID, YELLOW, 4 IN. 17,732.000 LFT
35 808-75297 TRANSVERSE MARKINGS, THERMOPLASTIC, STOP LINE, 24 IN. 772.000 LFT
36 808-75300 TRANSVERSE MARKINGS, THERMOPLASTIC, CROSSWALK LINE, 6 IN. 772.000 LFT
37 808-75320 PAVEMENT MESSAGE MARKINGS, THERMOPLASTIC, LANE INDICATION 53.000 EACH
38 808-75325 PAVEMENT MESSAGE MARKINGS, THERMOPLASTIC, WORD (ONLY) 34.000 EACH
39 808-75340 PAVEMENT MESSAGE MARKINGS, THERMOPLASTIC, WORD, RXR 2.000 EACH
40 808-75996 SNOWPLOWABLE RAISED PAVEMENT MARKER, REMOVE 941.000 EACH

41 808-75998 SNOWPLOWABLE RAISED PAVEMENT MARKER 941.000 EACH
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CALL ORDER : 330 CONTRACT ID : RS-28212-A
LETTING DATE :

SECTION NO. 0001 ASPHALT RESURFACE

1 105-06845 CONSTRUCTION ENGINEERING LUMP LUMP
2 105-07039 FIELD OFFICE, B 4.000 MOS
3 109-08440 QUALITY ADJUSTMENTS, HMA 1.000 DOL
4 109-08443 QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC 1.000 DOL
5 109-08444 QUALITY ADJUSTMENTS, FAILED MATERIALS 1.000 DOL
6 110-01001 MOBILIZATION AND DEMOBILIZATION LUMP LUMP
7 304-07783 HMA PATCHING, TYPE D 162.000 TON
8 306-08043 MILLING, TRANSITION 400.000 SYS
9 306-08432 MILLING, APPROACH 28,115.000 SYS
10 306-08563 MILLING ASPHALT, 1 1/4 IN. 305,907.000 SYS
11 401-06264 PROFILOGRAPH, HMA LUMP LUMP
12 401-07321 QC/QA-HMA, 2, 64, SURFACE, 9.5 mm 4,916.000 TON
13 401-07329 QC/QA-HMA, 4, 70, SURFACE, 9.5 mm 17,882.000 TON
14 401-07335 QC/QA-HMA, 4, 76, SURFACE, 9.5 mm 2,682.000 TON
15 404-05511 SEAL COAT, 2 85,803.000 SYS
16 406-05520 ASPHALT FOR TACK COAT 85.000 TON
17 610-07788 HMA FOR APPROACHES, TYPE D 2,324.000 TON
18 612-04315 ASPHALT MATERIAL FOR UNDERSEAL 18.000 TON
19 612-05081 MOBILIZATION AND DEMOBILIZATION FOR UNDERSEAL 4.000 EACH
20 612-60410 DRILLED HOLE FOR UNDERSEAL 284.000 EACH
21 720-44000 CASTING, ADJUST TO GRADE 1.000 EACH
22 801-06207 TEMPORARY PAVEMENT MARKING, REMOVABLE, 4 IN. 10,405.000 LFT
23 801-06640 CONSTRUCTION SIGN, A 27.000 EACH
24 801-06775 MAINTAINING TRAFFIC LUMP LUMP
25 808-06711 LINE, PAINT, BROKEN, WHITE, 4 IN. 20,809.000 LFT
26 808-06712 LINE, PAINT, BROKEN, YELLOW, 4 IN. 20,809.000 LFT
27 808-06713 LINE, PAINT, SOLID, WHITE, 4 IN. 92,470.000 LFT
28 808-06714 LINE, PAINT, SOLID, YELLOW, 4 IN. 83,236.000 LFT
29 808-06723 PAVEMENT MESSAGE MARKINGS, PAINT, LANE INDICATION ARROW 44 .000 EACH
30 808-75297 TRANSVERSE MARKINGS, THERMOPLASTIC, STOP LINE, 24 IN. 864.000 LFT
31 808-75325 PAVEMENT MESSAGE MARKINGS, THERMOPLASTIC, WORD (ONLY) 58.000 EACH
32 808-75996 SNOWPLOWABLE RAISED PAVEMENT MARKER, REMOVE 1,701.000 EACH

33 808-75998 SNOWPLOWABLE RAISED PAVEMENT MARKER 1,701.000 EACH
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CALL ORDER : 340 CONTRACT ID : RS-28835-A
LETTING DATE :

SECTION NO. 0001 ASPHALT RESURFACE

1 105-06845 CONSTRUCTION ENGINEERING LUMP LUMP
2 105-07038 FIELD OFFICE, A 6.000 MOS
3 105-08520 CELLULAR TELEPHONE/RADIO 2.000 EACH
4 105-08521 CELLULAR TELEPHONE/RADIO SERVICE 12.000 MOS
5 105-08524 CELLULAR TELEPHONE/RADIO, ADDITIONAL 1.000 DOL
6 109-08440 QUALITY ADJUSTMENTS, HMA 1.000 DOL
7 109-08443 QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC 1.000 DOL
8 109-08444 QUALITY ADJUSTMENTS, FAILED MATERIALS 1.000 DOL
9 110-01001 MOBILIZATION AND DEMOBILIZATION LUMP LUMP
10 202-02241 GUARDRAIL, REMOVE 25.000 LFT
11 202-93741 GUARD RAIL END TREATMENT, REMOVE 24.000 EACH
12 203-02070 BORROW 120.000 CYS
13 203-02080 LINEAR GRADING 10.000 MILE
14 303-01180 COMPACTED AGGREGATE, NO. 53 1,200.000 TON
15 303-07449 COMPACTED AGGREGATE, NO. 73 100.000 TON
16 304-07490 HMA PATCHING, TYPE B 1,201.000 TON
17 305-60400 COMPACTED AGGREGATE FOR PATCHING 20.000 TON
18 306-08033 MILLING, ASPHALT, 1 IN. 163,436.000 SYS
19 306-08043 MILLING, TRANSITION 1,920.000 SYS
20 306-08432 MILLING, APPROACH 9,024.000 SYS
21 401-06264 PROFILOGRAPH, HMA LUMP LUMP
22 401-07321 QC/QA-HMA, 2, 64, SURFACE, 9.5 mm 13,606.000 TON
23 401-07371 QC/QA-HMA, 2, 64, INTERMEDIATE, 12.5 mm 22,678.000 TON
24 406-05520 ASPHALT FOR TACK COAT 85.000 TON
25 601-06035 GUARDRAIL, RESET 250.000 LFT
26 601-94689 GUARDRAIL END TREATMENT, OS 24.000 EACH
27 601-99105 GUARDRAIL, W BEAM, 6 FT. 3 IN. SPACING 25.000 LFT
28 601-99132 GUARDRAIL TRANSITION, VH, 6 FT. 3 IN. SPACING 24.000 EACH
29 610-07487 HMA FOR APPROACHES, TYPE B 2,691.000 TON
30 612-04315 ASPHALT MATERIAL FOR UNDERSEAL 26.000 TON
31 612-05081 MOBILIZATION AND DEMOBILIZATION FOR UNDERSEAL 1.000 EACH
32 612-60410 DRILLED HOLE FOR UNDERSEAL 429.000 EACH
33 615-06505 MONUMENT, B 6.000 EACH
34 615-06525 CASTING ADJUSTED TO GRADE, MONUMENT 2.000 EACH
35 801-03290 CONSTRUCTION SIGN, C 2.000 EACH
36 801-06203 TEMPORARY PAVEMENT MARKING, 4 IN. 10,380.000 LFT
37 801-06207 TEMPORARY PAVEMENT MARKING, REMOVABLE, 4 IN. 5,190.000 LFT
38 801-06640 CONSTRUCTION SIGN, A 38.000 EACH
39 801-06775 MAINTAINING TRAFFIC LUMP LUMP
40 808-03631 LINE, EPOXY, SOLID, WHITE, 4 IN. 450.000 LFT
41 808-04896 LINE, EPOXY, BROKEN, YELLOW, 4 IN. 56.000 LFT
42 808-06703 LINE, THERMOPLASTIC, SOLID, WHITE, 4 IN. 102,689.000 LFT
43 808-06716 LINE, REMOVE 506.000 LFT
44 808-75240 LINE, THERMOPLASTIC, BROKEN, YELLOW, 4 IN. 9,170.000 LFT
45 808-75245 LINE, THERMOPLASTIC, SOLID, YELLOW, 4 IN. 48,360.000 LFT
46 808-75297 TRANSVERSE MARKINGS, THERMOPLASTIC, STOP LINE, 24 IN. 313.000 LFT

47 808-75996 SNOWPLOWABLE RAISED PAVEMENT MARKER, REMOVE 1,229.000 EACH
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CALL ORDER : 350 CONTRACT ID : RS-28839-A
LETTING DATE :
NOTE : USER DEFINED, BOILERPLATE TEXT WILL BE DISPLAYED. THE TEXT DISPLAYED IN THIS AREA WILL BE
DETERMINED BY THE SETASID CODE. A MAXIMUM OF 25 LINES WILL BE DISPLAYED.
ITEM NO. DESCRIPTION QUANTITY UNITS
SECTION NO. 0001 ASPHALT RESURFACE
1 105-06845 CONSTRUCTION ENGINEERING LUMP LUMP
2 105-06899 RADIO 1.000 EACH
3 105-07038 FIELD OFFICE, A 6.000 MOS
4 105-08520 CELLULAR TELEPHONE/RADIO 1.000 EACH
5 105-08521 CELLULAR TELEPHONE/RADIO SERVICE 6.000 MOS
6 105-08523 RADIO SERVICE 6.000 MOS
7 105-08524 CELLULAR TELEPHONE/RADIO, ADDITIONAL 1.000 DOL
8 109-08440 QUALITY ADJUSTMENTS, HMA 1.000 DOL
9 109-08443 QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC 1.000 DOL
10 109-08444 QUALITY ADJUSTMENTS, FAILED MATERIALS 1.000 DOL
11 110-01001 MOBILIZATION AND DEMOBILIZATION LUMP LUMP
12 202-02279 CURB AND GUTTER, REMOVE 627.000 LFT
13 202-52710 SIDEWALK, CONCRETE, REMOVE 110.000 SYS
14 207-08267 SUBGRADE TREATMENT, TYPE I11A 167.000 SYS
15 302-07455 DENSE GRADED SUBBASE 27.800 CYS
16 303-07449 COMPACTED AGGREGATE, NO. 73 40.000 TON
17 304-07490 HVMA PATCHING, TYPE B 251.000 TON
18 306-08033 MILLING, ASPHALT, 1 IN. 21,475.000 SYS
19 306-08043 MILLING, TRANSITION 320.000 SYS
20 306-08432 MILLING, APPROACH 1,576.000 SYS
21 401-06264 PROFILOGRAPH, HMA LUMP LUMP
22 401-07321 QC/QA-HMA, 2, 64, SURFACE, 9.5 mm 1,799.000 TON
23 402-07438 HVMA INTERMEDIATE, TYPE B 30.000 TON
24 406-05520 ASPHALT FOR TACK COAT 5.600 TON
25 503-03489 RETROFITTED TIE BARS 32.000 EACH
26 503-05240 D-1 CONTRACTION JOINT 72.000 LFT
27 506-06333 PCCP PATCHING, FULL DEPTH 134.000 SYS
28 604-07897 CURB RAMP, CONCRETE, C 14.500 SYS
29 604-07899 CURB RAMP, CONCRETE, E 33.700 SYS
30 604-07899 CURB RAMP, CONCRETE, E 11.900 SYS
31 604-07901 CURB RAMP, CONCRETE, G 48.300 SYS
32 605-06155 CURB AND GUTTER, CONCRETE, MODIFIED 627.000 LFT
33 610-07487 HMA FOR APPROACHES, TYPE B 166.000 TON
34 612-04315 ASPHALT MATERIAL FOR UNDERSEAL 18.000 TON
35 612-60410 DRILLED HOLE FOR UNDERSEAL 296.000 EACH
36 621-06574 SODDING 76.800 SYS
37 801-03290 CONSTRUCTION SIGN, C 2.000 EACH
38 801-06203 TEMPORARY PAVEMENT MARKING, 4 IN. 2,438.000 LFT
39 801-06207 TEMPORARY PAVEMENT MARKING, REMOVABLE, 4 IN. 2,438.000 LFT
40 801-06577 TEMPORARY PAVEMENT MARKING, REMOVABLE, 24 IN. 81.000 LFT
41 801-06640 CONSTRUCTION SIGN, A 28.000 EACH
42 801-06710 FLASHING ARROW SIGN 80.000 DAY
43 801-06775 MAINTAINING TRAFFIC LUMP LUMP
44 801-07612 TEMPORARY PAVEMENT MARKING, 24 IN. 81.000 LFT
45 805-78470 SIGNAL CABLE, ROADWAY LOOP, 1C 14GA. 784.000 LFT
46 805-78795 SAW CUT FOR ROADWAY LOOP AND SEALER 612.000 LFT
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CALL ORDER : 350 CONTRACT ID : RS-28839-A
LETTING DATE :
NOTE : USER DEFINED, BOILERPLATE TEXT WILL BE DISPLAYED. THE TEXT DISPLAYED IN THIS AREA WILL BE

DETERMINED BY THE SETASID CODE. A MAXIMUM OF 25 LINES WILL BE DISPLAYED.

SECTION NO. 0001 ASPHALT RESURFACE

47 808-06701 LINE, THERMOPLASTIC, BROKEN, WHITE, 4 IN. 1,937.000 LFT
48 808-06703 LINE, THERMOPLASTIC, SOLID, WHITE, 4 IN. 1,835.000 LFT
49 808-75245 LINE, THERMOPLASTIC, SOLID, YELLOW, 4 IN. 7,748.000 LFT
50 808-75297 TRANSVERSE MARKINGS, THERMOPLASTIC, STOP LINE, 24 IN. 81.000 LFT

51 808-75996 SNOWPLOWABLE RAISED PAVEMENT MARKER, REMOVE 212.000 EACH
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CALL ORDER : 392 CONTRACT ID : B -28204-A
LETTING DATE :

SECTION NO. 0001 BRIDGE REPLACEMENT

1 105-06845 CONSTRUCTION ENGINEERING LUMP LUMP
2 105-07039 FIELD OFFICE, B 11.000 MOS
3 109-08443 QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC 1.000 DOL
4 109-08444 QUALITY ADJUSTMENTS, FAILED MATERIALS 1.000 DOL
5 110-01001 MOBILIZATION AND DEMOBILIZATION LUMP LUMP
6 201-52370 CLEARING RIGHT OF WAY LUMP LUMP
7 202-02286 PRESENT STRUCTURE, REMOVE 1.000 EACH
8 203-02000 EXCAVATION, COMMON 730.000 CYS
9 203-02070 BORROW 20,463.000 CYS
10 205-06931 TEMPORARY CHECK DAM, REVETMENT RIPRAP 8.000 TON
11 205-06933 TEMPORARY DITCH INLET PROTECTION 2.000 EACH
12 205-06937 TEMPORARY SILT FENCE 3,070.000 LFT
13 206-51230 EXCAVATION, FOUNDATION, UNCLASSIFIED 1,995.000 CYS
14 207-08264 SUBGRADE TREATMENT, TYPE 11 3,688.000 SYS
15 210-08229 REINFORCED 126.000 SYS
16 210-08229 REINFORCED 27.000 SYS
17 211-02050 B BORROW 2,255.000 CYS
18 211-06467 AGGREGATE FOR END BENT BACKFILL 45.000 CYS
19 211-07454 STRUCTURE BACKFILL 3,295.000 CYS
20 302-07455 DENSE GRADED SUBBASE 72.000 CYS
21 303-01180 COMPACTED AGGREGATE, NO. 53 1,645.000 TON
22 402-07433 HMA SURFACE, TYPE B 291.000 TON
23 402-07438 HMA INTERMEDIATE, TYPE B 469.000 TON
24 406-05520 ASPHALT FOR TACK COAT 0.640 TON
25 601-01522 GUARDRAIL TRANSITION TYPE TGB 3.000 EACH
26 601-01700 GUARDRAIL TERMINAL SYSTEM, W BEAM, CURVED, 1 2.000 EACH
27 601-07009 IMPACT ATTENUATOR, LS, Wl1, TL-1 1.000 EACH
28 601-94689 GUARDRAIL END TREATMENT, OS 1.000 EACH
29 601-99105 GUARDRAIL, W BEAM, 6 FT. 3 IN. SPACING 243.750 LFT
30 604-07902 CURB RAMP, CONCRETE, H 6.900 SYS
31 604-91531 SIDEWALK, CONCRETE, 4 IN. 97.600 SYS
32 605-06140 CURB AND GUTTER, CONCRETE 419.000 LFT
33 609-06259 REINFORCED CONCRETE BRIDGE APPROACH 12 IN. 217.000 SYS
34 610-07486 HVMA FOR APPROACHES, TYPE A 119.600 TON
35 611-06497 MAILBOX ASSEMBLY, SINGLE 3.000 EACH
36 615-06490 RIGHT OF WAY MARKER 18.000 EACH
37 615-06520 MONUMENT, RE-ESTABLISH 1.000 EACH
38 616-02320 GEOTEXTILES 1,206.000 SYS
39 616-06405 RIPRAP, REVETMENT 852.000 TON
40 621-06545 FERTILIZER 0.700 TON
41 621-06554 SEED MIXTURE, U 265.000 LBS
42 621-06565 MULCHING MATERIAL 3.500 TON
43 621-06570 TOP SOIL 20.000 CYS
44 621-06574 SODDING 450.000 SYS
45 621-06575 SODDING, NURSERY 1,101.000 SYS
46 622-02564 LANDSCAPING LUMP LUMP
47 701-51195 PILE, STEEL H, HP 12 X 53 972.000 LFT

48 701-91792 PILE TIP, STEEL H 17.000 EACH
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CALL ORDER : 392 CONTRACT ID : B -28204-A
LETTING DATE :

SECTION NO. 0001 BRIDGE REPLACEMENT

49 702-51005 CONCRETE, A, SUBSTRUCTURE 27.000 CYS
50 702-93722 CONCRETE, C 10.500 CYS
51 703-51032 REINFORCING STEEL, EPOXY COATED 45,256.000 LBS
52 704-51002 CONCRETE, C, SUPERSTRUCTURE 140.200 CYS
53 706-06341 RAILING, PF-2 84.000 LFT
54 706-06343 RAILING, PS-2 321.650 LFT
55 706-06352 CONCRETE BRIDGE RAILING TRANSITION, TPF-2 2.000 EACH
56 706-06354 CONCRETE BRIDGE RAILING TRANSITION, TPS-2 1.000 EACH
57 706-51020 CONCRETE, C, RAILING 18.200 CYS
58 707-05984 STRUCTURAL MEMBERS, CONCRETE I-BEAM, 111, 45 IN. X 16 IN. 385.000 LFT
59 709-07733 ANTI-GRAFFITI COAT LUMP LUMP
60 709-51821 SURFACE SEAL LUMP LUMP
61 711-51070 ANCHOR PLATE, AP 1 20.000 EACH
62 715-05149 PIPE, TYPE 2, CIRCULAR, 12 IN. 435.000 LFT
63 715-46000 PIPE END SECTION, 12 IN. 3.000 EACH
64 720-45030 INLET, E7 1.000 EACH
65 720-45035 INLET, F7 1.000 EACH
66 720-45045 INLET, J10 2.000 EACH
67 720-45410 MANHOLE, C4 1.000 EACH
68 731-93945 FACE PANELS, CONCRETE 7,253.000 SFT
69 731-93946 WALL ERECTION 7,253.000 SFT
70 731-93947 LEVELING PAD, CONCRETE 482.000 LFT
71 801-04308 ROAD CLOSURE SIGN ASSEMBLY 4.000 EACH
72 801-06625 DETOUR ROUTE MARKER ASSEMBLY 16.000 EACH
73 801-06640 CONSTRUCTION SIGN, A 16.000 EACH
74 801-06645 CONSTRUCTION SIGN, B 1.000 EACH
75 801-07118 BARRICADE, 111-A 48.000 LFT

76 801-07119 BARRICADE, 111-B 48.000 LFT
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CALL ORDER : 400 CONTRACT ID : B -28584-A
LETTING DATE :

SECTION NO. 0001 BRIDGE REPLACEMENT

1 105-06845 CONSTRUCTION ENGINEERING LUMP LUMP
2 105-07038 FIELD OFFICE, A 8.000 MOS
3 105-08520 CELLULAR TELEPHONE/RADIO 2.000 EACH
4 105-08521 CELLULAR TELEPHONE/RADIO SERVICE 16.000 MOS
5 105-08524 CELLULAR TELEPHONE/RADIO, ADDITIONAL 1.000 DOL
6 109-08443 QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC 1.000 DOL
7 109-08444 QUALITY ADJUSTMENTS, FAILED MATERIALS 1.000 DOL
8 110-01001 MOBILIZATION AND DEMOBILIZATION LUMP LUMP
9 201-52370 CLEARING RIGHT OF WAY LUMP LUMP
10 202-02240 PAVEMENT REMOVAL 312.000 SYS
11 202-02241 GUARDRAIL, REMOVE 776.000 LFT
12 202-02286 PRESENT STRUCTURE, REMOVE 1.000 EACH
13 203-02000 EXCAVATION, COMMON 889.000 CYS
14 205-06931 TEMPORARY CHECK DAM, REVETMENT RIPRAP 11.600 TON
15 205-06936 TEMPORARY SEDIMENT TRAP 86.400 TON
16 205-06937 TEMPORARY SILT FENCE 1,000.000 LFT
17 207-08263 SUBGRADE TREATMENT, TYPE IA 2,672.900 SYS
18 207-08267 SUBGRADE TREATMENT, TYPE I111A 6,670.700 SYS
19 211-07454 STRUCTURE BACKFILL 217.000 CYS
20 213-08058 FLOWABLE BACKFILL 273.000 CYS
21 301-07448 COMPACTED AGGREGATE, NO. 53, BASE 2,836.800 TON
22 303-01180 COMPACTED AGGREGATE, NO. 53 1,469.900 TON
23 402-07432 HMA SURFACE, TYPE A 492.500 TON
24 402-07433 HVMA SURFACE, TYPE B 194.400 TON
25 402-07434 HMA SURFACE, TYPE C 25.700 TON
26 402-07435 HVMA INTERMEDIATE, TYPE A 980.300 TON
27 402-07439 HMA INTERMEDIATE, TYPE C 42.900 TON
28 402-07440 HVA BASE, TYPE A 497.100 TON
29 402-07442 HVMA BASE, TYPE C 163.000 TON
30 406-05520 ASPHALT FOR TACK COAT 2.700 TON
31 601-01522 GUARDRAIL TRANSITION TYPE TGB 4.000 EACH
32 601-06854 GUARDRAIL, W-BEAM, NESTED 2.000 EACH
33 601-07661 GUARDRAIL END TREATMENT, OS, TEMPORARY BRIDGE APPROACH 4.000 EACH
34 601-08433 GUARDRAIL END TREATMENT, TYPE 0S, SPARE PARTS 1.000 EACH
35 601-08434 GUARDRAIL END TREATMENT, TYPE OS, SPARE PARTS 1.000 EACH
36 601-94689 GUARDRAIL END TREATMENT, OS 4.000 EACH
37 601-99105 GUARDRAIL, W BEAM, 6 FT. 3 IN. SPACING 706.250 LFT
38 615-06490 RIGHT OF WAY MARKER 4.000 EACH
39 615-06505 MONUMENT, B 3.000 EACH
40 616-02320 GEOTEXTILES 645.000 SYS
41 616-05688 RIPRAP, CLASS 1 551.000 TON
42 621-01004 MOBILIZATION AND DEMOBILIZATION FOR SEEDING 2.000 EACH
43 621-06545 FERTILIZER 0.300 TON
44 621-06553 SEED MIXTURE, R 75.600 LBS
45 621-06557 SEED MIXTURE, T 60.000 LBS
46 621-06565 MULCHING MATERIAL 2.400 TON
47 703-51032 REINFORCING STEEL, EPOXY COATED 166.000 LBS

48 706-05732 CONCRETE BRIDGE RAILING TRANSITION, TBC 4.000 EACH
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CALL ORDER : 400 CONTRACT ID : B -28584-A
LETTING DATE :

SECTION NO. 0001 BRIDGE REPLACEMENT

49 706-94947 RAILING, CONCRETE, C, MODIFIED 1.600 CYS
50 709-51821 SURFACE SEAL LUMP LUMP
51 710-51864 FIELD DRILLED HOLE 204.000 EACH
52 713-51335 TEMPORARY BRIDGE AND APPROACHES LUMP LUMP
53 713-99365 GUARDRAIL, W BEAM, 6 FT. 3 IN. SPACING, TEMPORARY BRIDGE 412.500 LFT
54 714-08514 WINGWALL 990.000 SFT
55 722-60824 SURFACE MILLING 2,356.000 SYS
56 723-08613 STRUCTURE, PRECAST THREE-SIDED, 312 IN. X 180 IN. 61.000 LFT
57 801-04308 ROAD CLOSURE SIGN ASSEMBLY 2.000 EACH
58 801-06203 TEMPORARY PAVEMENT MARKING, 4 IN. 6,010.000 LFT
59 801-06207 TEMPORARY PAVEMENT MARKING, REMOVABLE, 4 IN. 2,710.000 LFT
60 801-06640 CONSTRUCTION SIGN, A 24.000 EACH
61 801-06645 CONSTRUCTION SIGN, B 4.000 EACH
62 801-06649 TEMPORARY RAISED PAVEMENT MARKER, 1 56.000 EACH
63 801-06775 MAINTAINING TRAFFIC LUMP LUMP
64 801-07119 BARRICADE, 111-B 60.000 LFT
65 808-01226 SNOWPLOWABLE RAISED PAVEMENT MARKER CASTING, INSTALL 13.000 EACH
66 808-06713 LINE, PAINT, SOLID, WHITE, 4 IN. 4,340.000 LFT

67 808-75240 LINE, THERMOPLASTIC, BROKEN, YELLOW, 4 IN. 2,170.000 LFT
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CALL ORDER : 410 CONTRACT ID : B -28755-A
LETTING DATE :

SECTION NO. 0001 BRIDGE REPLACEMENT

1 105-06845 CONSTRUCTION ENGINEERING LUMP LUMP
2 105-07038 FIELD OFFICE, A 10.000 MOS
3 109-08442 QUALITY ADJUSTMENTS, SUPERSTRUCTURE 1.000 DOL
4 109-08443 QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC 1.000 DOL
5 109-08444 QUALITY ADJUSTMENTS, FAILED MATERIALS 1.000 DOL
6 110-01001 MOBILIZATION AND DEMOBILIZATION LUMP LUMP
7 201-52370 CLEARING RIGHT OF WAY LUMP LUMP
8 202-51330 PRESENT STRUCTURE, REMOVE LUMP LUMP
9 203-02000 EXCAVATION, COMMON 860.000 CYS
10 203-02070 BORROW 1,635.000 CYS
11 205-06932 TEMPORARY CHECK DAM, STRAW BALES 47.000 LFT
12 205-06937 TEMPORARY SILT FENCE 440.000 LFT
13 206-51215 EXCAVATION, X 165.000 CYS
14 206-51220 EXCAVATION, WET 27.000 CYS
15 206-51230 EXCAVATION, FOUNDATION, UNCLASSIFIED 450.000 CYS
16 207-08265 SUBGRADE TREATMENT, TYPE I11A 2,290.000 SYS
17 211-07454 STRUCTURE BACKFILL 383.000 CYS
18 301-07448 COMPACTED AGGREGATE, NO. 53, BASE 1,045.000 TON
19 302-07455 DENSE GRADED SUBBASE 46.000 CYS
20 402-07433 HVMA SURFACE, TYPE B 185.000 TON
21 402-07438 HVMA INTERMEDIATE, TYPE B 310.000 TON
22 402-07441 HMA BASE, TYPE B 680.000 TON
23 404-05511 SEAL COAT, 2 435.000 SYS
24 406-05521 ASPHALT FOR TACK COAT 4,005.000 SYS
25 601-01522 GUARDRAIL TRANSITION TYPE TGB 4.000 EACH
26 601-94689 GUARDRAIL END TREATMENT, OS 4.000 EACH
27 601-97774 GUARDRAIL END TREATMENT, OS, SPARE PARTS PACKAGE 1.000 EACH
28 601-99105 GUARDRAIL, W BEAM, 6 FT. 3 IN. SPACING 287.500 LFT
29 608-04395 AGGREGATE FOR SHOULDER DRAINS 10.000 TON
30 609-06259 REINFORCED CONCRETE BRIDGE APPROACH 12 IN. 256.000 SYS
31 615-06505 MONUMENT, B 3.000 EACH
32 616-02320 GEOTEXTILES 915.000 SYS
33 616-05688 RIPRAP, CLASS 1 765.000 TON
34 621-01004 MOBILIZATION AND DEMOBILIZATION FOR SEEDING 2.000 EACH
35 621-02363 MULCHED SEEDING, T, CONVENTIONAL MIX 2,900.000 SYS
36 621-02770 EROSION CONTROL BLANKET 795.000 SYS
37 621-06560 MULCHED SEEDING, U 2,900.000 SYS
38 621-06567 WATER 2.000 KGAL
39 621-06574 SODDING 85.000 SYS
40 621-06575 SODDING, NURSERY 315.000 SYS
41 622-52436 SIGN, DO NOT MOW OR SPRAY 4.000 EACH
42 622-91786 SEEDLING 45.000 EACH
43 702-51005 CONCRETE, A, SUBSTRUCTURE 268.800 CYS
44 702-51015 CONCRETE, B, FOOTINGS 106.600 CYS
45 703-51030 REINFORCING STEEL 48,360.000 LBS
46 703-51032 REINFORCING STEEL, EPOXY COATED 77,819.000 LBS
47 703-97936 THREADED TIE BAR ASSEMBLY, EPOXY COATED 150.000 EACH

48 704-51002 CONCRETE, C, SUPERSTRUCTURE 313.200 CYS
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CALL ORDER : 410 CONTRACT ID : B -28755-A
LETTING DATE :

SECTION NO. 0001 BRIDGE REPLACEMENT

49 706-06341 RAILING, PF-2 299.330 LFT
50 706-06352 CONCRETE BRIDGE RAILING TRANSITION, TPF-2 4.000 EACH
51 706-51020 CONCRETE, C, RAILING 13.100 CYS
52 709-51821 SURFACE SEAL LUMP LUMP
53 715-05119 PIPE, TYPE 1, CIRCULAR, 15 IN. 58.000 LFT
54 715-05169 PIPE, TYPE 3, CIRCULAR, 15 IN. 54.000 LFT
55 715-46005 PIPE END SECTION, 15 IN. 4.000 EACH
56 801-04308 ROAD CLOSURE SIGN ASSEMBLY 6.000 EACH
57 801-06625 DETOUR ROUTE MARKER ASSEMBLY 6.000 EACH
58 801-06640 CONSTRUCTION SIGN, A 8.000 EACH
59 801-07118 BARRICADE, 111-A 48.000 LFT
60 801-07119 BARRICADE, 111-B 72.000 LFT
61 802-76020 SIGN, SHEET, ENCLOSED LENS WITH LEGEND, 0.080 IN. THICKNESS 10.000 SFT
62 802-76055 SIGN POST, A 28.000 LFT
63 805-90187 CONDUIT, STEEL, GALVANIZED, 4 IN. 155.000 LFT
64 808-03631 LINE, EPOXY, SOLID, WHITE, 4 IN. 455.000 LFT
65 808-03632 LINE, EPOXY, SOLID, YELLOW, 4 IN. 455.000 LFT
66 808-06703 LINE, THERMOPLASTIC, SOLID, WHITE, 4 IN. 1,400.000 LFT

67 808-75245 LINE, THERMOPLASTIC, SOLID, YELLOW, 4 IN. 1,400.000 LFT
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CALL ORDER : 420 CONTRACT ID : B -28826-A
LETTING DATE :

SECTION NO. 0001 BRIDGE DECK REPLACEMENT

1 105-06845 CONSTRUCTION ENGINEERING LUMP LUMP
2 105-07038 FIELD OFFICE, A 15.000 MOS
3 109-08442 QUALITY ADJUSTMENTS, SUPERSTRUCTURE 1.000 DOL
4 109-08443 QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC 1.000 DOL
5 109-08444 QUALITY ADJUSTMENTS, FAILED MATERIALS 1.000 DOL
6 110-01001 MOBILIZATION AND DEMOBILIZATION LUMP LUMP
7 201-52370 CLEARING RIGHT OF WAY LUMP LUMP
8 202-02240 PAVEMENT REMOVAL 294.000 SYS
9 202-02241 GUARDRAIL, REMOVE 1,050.000 LFT
10 202-51133 RAILING, REMOVE 482.000 LFT
11 202-51328 PRESENT STRUCTURE, REMOVE PORTIONS LUMP LUMP
12 211-06467 AGGREGATE FOR END BENT BACKFILL 36.000 CYS
13 301-07448 COMPACTED AGGREGATE, NO. 53, BASE 201.000 TON
14 302-07455 DENSE GRADED SUBBASE 49.000 CYS
15 304-07493 WIDENING WITH HMA, TYPE B 170.000 TON
16 306-08034 MILLING, ASPHALT, 1 1/2 IN. 67.000 SYS
17 306-08043 MILLING, TRANSITION 480.000 SYS
18 402-07432 HMA SURFACE, TYPE A 63.000 TON
19 402-07440 HVA BASE, TYPE A 288.000 TON
20 406-05521 ASPHALT FOR TACK COAT 1,718.000 SYS
21 502-06329 PCCP, 12 IN. 107.000 SYS
22 503-03489 RETROFITTED TIE BARS 48.000 EACH
23 503-05310 TERMINAL JOINT 48.000 LFT
24 601-01522 GUARDRAIL TRANSITION TYPE TGB 4.000 EACH
25 601-94689 GUARDRAIL END TREATMENT, OS 4.000 EACH
26 601-99105 GUARDRAIL, W BEAM, 6 FT. 3 IN. SPACING 1,162.500 LFT
27 607-95754 PAVED SIDE DITCH, BREAK 635.000 LFT
28 609-06259 REINFORCED CONCRETE BRIDGE APPROACH 12 IN. 224.000 SYS
29 610-07487 HMA FOR APPROACHES, TYPE B 127.000 TON
30 616-02320 GEOTEXTILES 2,682.000 SYS
31 616-06405 RIPRAP, REVETMENT 2,182.000 TON
32 619-05926 ENVIRONMENTAL CONTROL LUMP LUMP
33 619-51859 PAINT STEEL BRIDGE LUMP LUMP
34 619-61000 CLEAN STEEL BRIDGE LUMP LUMP
35 702-51005 CONCRETE, A, SUBSTRUCTURE 58.000 CYS
36 702-51100 DRAIN PIPE, CAST IRON, 6 IN. 440.000 LBS
37 702-51110 GRATES, BASINS, AND FITTINGS, CAST IRON 3,220.000 LBS
38 702-92857 CONCRETE, C, SUBSTRUCTURE 27.300 CYS
39 703-51030 REINFORCING STEEL 6,068.000 LBS
40 703-51032 REINFORCING STEEL, EPOXY COATED 78,350.000 LBS
41 703-90512 THREADED BAR SPLICE 38.000 EACH
42 703-97703 THREADED BAR SPLICE, EPOXY COATED 924.000 EACH
43 704-51002 CONCRETE, C, SUPERSTRUCTURE 264.000 CYS
44 706-08624 CONCRETE BRIDGE RAILING TRANSITION, TPBT 4.000 EACH
45 706-51020 CONCRETE, C, RAILING 52.000 CYS
46 709-51821 SURFACE SEAL LUMP LUMP
47 710-51864 FIELD DRILLED HOLE 464.000 EACH

48 710-51870 REPOINTING MASONRY IN STRUCTURES 50.000 SFT
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CALL ORDER : 420 CONTRACT ID : B -28826-A
LETTING DATE :

SECTION NO. 0001 BRIDGE DECK REPLACEMENT

49 711-51038 STRUCTURAL STEEL LUMP LUMP
50 711-51877 JACKING AND SUPPORTING BEAMS LUMP LUMP
51 711-96800 STUD SHEAR CONNECTORS 3,444 .000 EACH
52 713-01260 SUPPORTING SUBSTRUCTURE LUMP LUMP
53 713-51820 TEMPORARY SUPPORT LUMP LUMP
54 715-05407 PIPE, END BENT DRAIN, 6 IN. 132.000 LFT
55 726-93525 BEARING ASSEMBLY, 11 14.000 EACH
56 801-01851 TEMPORARY TRAFFIC SIGNAL WITH DETECTORS LUMP LUMP
57 801-06203 TEMPORARY PAVEMENT MARKING, 4 IN. 1,220.000 LFT
58 801-06207 TEMPORARY PAVEMENT MARKING, REMOVABLE, 4 IN. 6,980.000 LFT
59 801-06577 TEMPORARY PAVEMENT MARKING, REMOVABLE, 24 IN. 24.000 LFT
60 801-06640 CONSTRUCTION SIGN, A 16.000 EACH
61 801-06645 CONSTRUCTION SIGN, B 8.000 EACH
62 801-06775 MAINTAINING TRAFFIC LUMP LUMP
63 801-07119 BARRICADE, 111-B 32.000 LFT
64 801-08508 TEMPORARY TRAFFIC BARRIER, TYPE 2, ANCHORED 1,085.000 LFT
65 808-06712 LINE, PAINT, BROKEN, YELLOW, 4 IN. 373.000 LFT
66 808-06713 LINE, PAINT, SOLID, WHITE, 4 IN. 2,980.000 LFT
67 808-06716 LINE, REMOVE 1,180.000 LFT
68 808-75996 SNOWPLOWABLE RAISED PAVEMENT MARKER, REMOVE 8.000 EACH
69 808-75998 SNOWPLOWABLE RAISED PAVEMENT MARKER 8.000 EACH
70 105-08520 CELLULAR TELEPHONE/RADIO 1.000 EACH
71 105-08521 CELLULAR TELEPHONE/RADIO SERVICE 15.000 MOS
72 105-08524 CELLULAR TELEPHONE/RADIO, ADDITIONAL 1.000 DOL
73 105-06899 RADIO 2.000 EACH

74 105-08523 RADIO SERVICE 30.000 MOS
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CALL ORDER : 450 CONTRACT ID : M -28885-A
LETTING DATE :
NOTE : USER DEFINED, BOILERPLATE TEXT WILL BE DISPLAYED. THE TEXT DISPLAYED IN THIS AREA WILL BE

DETERMINED BY THE SETASID CODE. A MAXIMUM OF 25 LINES WILL BE DISPLAYED.

SECTION NO. 0001 PIPE LINING

1 109-08443 QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC 1.000 DOL
2 109-08444 QUALITY ADJUSTMENTS, FAILED MATERIALS 1.000 DOL
3 110-01001 MOBILIZATION AND DEMOBILIZATION LUMP LUMP
4 725-08626 PIPE LINER, THERMOPLASTIC, 28.0 SFT. 150.000 LFT
5 801-06640 CONSTRUCTION SIGN, A 11.000 EACH
6 801-06775 MAINTAINING TRAFFIC LUMP LUMP
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CALL ORDER : 470 CONTRACT ID :© T -24715-A
LETTING DATE :

SECTION NO. 0001 EMERGENCY VEHICLE DETECTION SYSTEM

1 105-07038 FIELD OFFICE, A 1.000 MOS
2 109-08443 QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC 1.000 DOL
3 109-08444 QUALITY ADJUSTMENTS, FAILED MATERIALS 1.000 DOL
4 110-01001 MOBILIZATION AND DEMOBILIZATION LUMP LUMP
5 202-78515 TRAFFIC SIGNAL EQUIPMENT, REMOVE LUMP LUMP
6 210-07224 VIDEO 1.000 EACH
7 210-07884 INFRARED 4.000 EACH
8 210-07884 INFRARED 26.000 EACH
9 801-06640 CONSTRUCTION SIGN, A 45.000 EACH
10 801-06775 MAINTAINING TRAFFIC LUMP LUMP
11 805-01844 CONDUIT, STEEL, GALVANIZED, 2 IN., UNDERGROUND 100.000 LFT
12 805-03983 PHASE SELECTORS 15.000 EACH
13 805-03985 DETECTOR CABLE 3C 20GA. 15,000.000 LFT
14 805-06997 CAMERA 4.000 EACH
15 805-07074 ITS CONTROLLER CABINET 4.000 EACH
16 805-07075 ITS CABINET FOUNDATION 4.000 EACH
17 805-07190 TRAFFIC SIGNAL HEAD, 1 FACE, 12 IN. AMBER ARROW 55.000 EACH
18 805-08546 STAND ALONE PHASE SELECTOR RACK 15.000 EACH
19 805-08589 CCTV 4.000 EACH
20 805-08589 CCTV 1.000 EACH
21 805-08649 DSL 4.000 EACH
22 805-78195 TRAFFIC SIGNAL HEAD, 1 FACE, 12 IN. RED 149.000 EACH
23 805-78445 SIGNAL SERVICE 15.000 EACH
24 805-78480 SIGNAL CABLE, 3C 14GA. 15,000.000 LFT
25 805-90616 TRAFFIC SIGNAL HEAD, 1 SECTION, 12 IN. GREEN 113.000 EACH
26 805-91564 TRAFFIC SIGNAL HEAD, 1 FACE, 12 IN. GREEN ARROW 55.000 EACH
27 807-02782 LUMINAIRE MAST ARM, 12 FT. 4.000 EACH

28 807-04967 CABLE 2,000.000 LFT



SCHEDULE OF PAY ITEMS PAGE 49

CALL ORDER : 480 CONTRACT ID : T -28385-A
LETTING DATE :
NOTE : USER DEFINED, BOILERPLATE TEXT WILL BE DISPLAYED. THE TEXT DISPLAYED IN THIS AREA WILL BE

DETERMINED BY THE SETASID CODE. A MAXIMUM OF 25 LINES WILL BE DISPLAYED.

SECTION NO. 0001 TRAFFIC SIGNAL MODERNIZATION

1 105-07038 FIELD OFFICE, A 8.000 MOS
2 109-08440 QUALITY ADJUSTMENTS, HMA 1.000 DOL
3 109-08443 QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC 1.000 DOL
4 109-08444 QUALITY ADJUSTMENTS, FAILED MATERIALS 1.000 DOL
5 110-01001 MOBILIZATION AND DEMOBILIZATION LUMP LUMP
6 202-02278 CURB, CONCRETE, REMOVE 145.000 LFT
7 202-78515 TRAFFIC SIGNAL EQUIPMENT, REMOVE LUMP LUMP
8 202-91385 INLET, REMOVE 1.000 EACH
9 202-96133 PIPE, REMOVE 25.000 LFT
10 402-07434 HMA SURFACE, TYPE C 62.410 TON
11 402-07439 HMA INTERMEDIATE, TYPE C 124.840 TON
12 402-07442 HMA BASE, TYPE C 54.000 TON
13 406-05520 ASPHALT FOR TACK COAT 0.211 TON
14 605-06120 CURB, CONCRETE 135.000 LFT
15 720-96356 INLET, A7 1.000 EACH
16 722-60824 SURFACE MILLING 675.050 SYS
17 801-06640 CONSTRUCTION SIGN, A 9.000 EACH
18 801-06775 MAINTAINING TRAFFIC LUMP LUMP
19 805-01815 SIGNAL SUPPORT FOUNDATION, 3 FT. X 12 FT. 4.000 EACH
20 805-01842 HANDHOLE, SIGNAL 6.000 EACH
21 805-02087 TRANSPORTATION OF SALVAGEABLE SIGNAL EQUIPMENT LUMP LUMP
22 805-06592 CONDUIT, STEEL, GALVANIZED, 2 IN. 560.000 LFT
23 805-78109 CONTROLLER AND CABINET, SECONDARY, MENU DRIVEN, 8 PHASE 1.000 EACH
24 805-78205 TRAFFIC SIGNAL HEAD, 3 FACE, 12 IN. RED, AMBER, GREEN 7.000 EACH
25 805-78415 SPAN, CATENARY, AND TETHER 3.000 EACH
26 805-78420 DISCONNECT HANGER 3.000 EACH
27 805-78445 SIGNAL SERVICE 1.000 EACH
28 805-78467 SIGNAL CABLE, 3C 8GA. 100.000 LFT
29 805-78470 SIGNAL CABLE, ROADWAY LOOP, 1C 14GA. 1,685.000 LFT
30 805-78480 SIGNAL CABLE, 3C 14GA. 330.000 LFT
31 805-78485 SIGNAL CABLE, 5C 14GA. 455.000 LFT
32 805-78490 SIGNAL CABLE, 7C 14GA. 615.000 LFT
33 805-78510 SIGNAL CABLE, 2C 16GA., SHIELDED 455.000 LFT
34 805-78785 SIGNAL DETECTOR HOUSING 4.000 EACH
35 805-78795 SAW CUT FOR ROADWAY LOOP AND SEALER 542.000 LFT
36 805-78925 CONTROLLER CABINET FOUNDATION, P1 1.000 EACH
37 805-79040 TRAFFIC SIGNAL MODERNIZATION LUMP LUMP
38 805-92504 LOOP DETECTOR DELAY AMPLIFIER, 2 CHANNEL 2.000 EACH
39 808-75245 LINE, THERMOPLASTIC, SOLID, YELLOW, 4 IN. 280.000 LFT
40 808-75297 TRANSVERSE MARKINGS, THERMOPLASTIC, STOP LINE, 24 IN. 105.000 LFT
41 808-75320 PAVEMENT MESSAGE MARKINGS, THERMOPLASTIC, LANE INDICATION 2.000 EACH

42 808-75340 PAVEMENT MESSAGE MARKINGS, THERMOPLASTIC, WORD, RXR 1.000 EACH
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CALL ORDER : 490 CONTRACT ID : T -28546-A
LETTING DATE :

SECTION NO. 0001 INTERSECTION IMPROVEMENT

1 105-06845 CONSTRUCTION ENGINEERING LUMP LUMP
2 105-07038 FIELD OFFICE, A 8.000 MOS
3 110-01001 MOBILIZATION AND DEMOBILIZATION LUMP LUMP
4 202-02241 GUARDRAIL, REMOVE 400.000 LFT
5 202-74045 SIGN AND SUPPORTS, CHANNEL POSTS, REMOVE 4.000 EACH
6 202-93741 GUARD RAIL END TREATMENT, REMOVE 4.000 EACH
7 203-02000 EXCAVATION, COMMON 995.000 CYS
8 203-02070 BORROW 70.000 CYS
9 205-06932 TEMPORARY CHECK DAM, STRAW BALES 40.000 LFT
10 205-06936 TEMPORARY SEDIMENT TRAP 60.000 TON
11 205-06937 TEMPORARY SILT FENCE 524.000 LFT
12 207-08263 SUBGRADE TREATMENT, TYPE IA 2,982.000 SYS
13 301-07448 COMPACTED AGGREGATE, NO. 53, BASE 355.000 TON
14 306-08034 MILLING, ASPHALT, 1 1/2 IN. 3,293.000 SYS
15 402-07434 HMA SURFACE, TYPE C 497.000 TON
16 402-07439 HMA INTERMEDIATE, TYPE C 887.000 TON
17 402-07442 HMA BASE, TYPE C 1,391.000 TON
18 406-05520 ASPHALT FOR TACK COAT 2.000 TON
19 601-01522 GUARDRAIL TRANSITION TYPE TGB 4.000 EACH
20 601-01626 GUARDRAIL CONNECTOR SYSTEM, W BEAM, CURVED, 2 1.000 EACH
21 601-94689 GUARDRAIL END TREATMENT, OS 3.000 EACH
22 601-99105 GUARDRAIL, W BEAM, 6 FT. 3 IN. SPACING 550.000 LFT
23 616-02320 GEOTEXTILES 83.000 SYS
24 616-06451 RIPRAP, UNIFORM 35.000 TON
25 621-02770 EROSION CONTROL BLANKET 147.000 SYS
26 621-06559 MULCHED SEEDING, R 1,371.000 SYS
27 621-06567 WATER 6.000 KGAL
28 621-06574 SODDING 696.000 SYS
29 801-06207 TEMPORARY PAVEMENT MARKING, REMOVABLE, 4 IN. 9,378.000 LFT
30 801-06640 CONSTRUCTION SIGN, A 14.000 EACH
31 801-06710 FLASHING ARROW SIGN 30.000 DAY
32 801-06775 MAINTAINING TRAFFIC LUMP LUMP
33 802-05701 SIGN POST, SQUARE, 1, REINFORCED ANCHOR BASE 32.000 LFT
34 802-05702 SIGN POST, SQUARE, 2, REINFORCED ANCHOR BASE 75.000 LFT
35 802-07060 SIGN, SHEET, RELOCATE 2.000 EACH
36 802-76025 SIGN, SHEET, ENCAPSULATED LENS WITH LEGEND, 0.080 IN. 15.000 SFT
37 802-76035 SIGN, SHEET, ENCAPSULATED LENS WITH LEGEND, 0.100 IN. 62.000 SFT
38 802-76045 SIGN, SHEET, ENCAPSULATED LENS WITH LEGEND, 0.125 IN. 27.000 SFT
39 805-01815 SIGNAL SUPPORT FOUNDATION, 3 FT. X 12 FT. 4.000 EACH
40 805-01842 HANDHOLE, SIGNAL 16.000 EACH
41 805-04982 CABLE 870.000 LFT
42 805-06592 CONDUIT, STEEL, GALVANIZED, 2 IN. 1,855.000 LFT
43 805-78100 CONTROLLER AND CABINET, MENU DRIVEN, 8 PHASE 1.000 EACH
44 805-78205 TRAFFIC SIGNAL HEAD, 3 FACE, 12 IN. RED, AMBER, GREEN 8.000 EACH
45 805-78415 SPAN, CATENARY, AND TETHER 4.000 EACH
46 805-78420 DISCONNECT HANGER 4.000 EACH
47 805-78467 SIGNAL CABLE, 3C 8GA. 50.000 LFT

48 805-78470 SIGNAL CABLE, ROADWAY LOOP, 1C 14GA. 2,197.000 LFT
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CALL ORDER : 490 CONTRACT ID : T -28546-A
LETTING DATE :

SECTION NO. 0001 INTERSECTION IMPROVEMENT

49 805-78485 SIGNAL CABLE, 5C 14GA. 210.000 LFT
50 805-78490 SIGNAL CABLE, 7C 14GA. 515.000 LFT
51 805-78510 SIGNAL CABLE, 2C 16GA., SHIELDED 1,565.000 LFT
52 805-78785 SIGNAL DETECTOR HOUSING 6.000 EACH
53 805-78795 SAW CUT FOR ROADWAY LOOP AND SEALER 443.000 LFT
54 805-78925 CONTROLLER CABINET FOUNDATION, P1 1.000 EACH
55 805-79020 TRAFFIC SIGNAL INSTALLATION LUMP LUMP
56 805-92504 LOOP DETECTOR DELAY AMPLIFIER, 2 CHANNEL 4.000 EACH
57 805-92512 MICROLOOP DETECTOR 2.000 EACH
58 808-06703 LINE, THERMOPLASTIC, SOLID, WHITE, 4 IN. 2,791.000 LFT
59 808-06716 LINE, REMOVE 3,569.000 LFT
60 808-74812 TRANSVERSE MARKINGS, PREFORMED PLASTIC, SOLID, YELLOW, 39.000 LFT
61 808-75051 LINE, PREFORMED PLASTIC, SOLID, WHITE, 4 IN. 319.000 LFT
62 808-75245 LINE, THERMOPLASTIC, SOLID, YELLOW, 4 IN. 1,051.000 LFT
63 808-75290 TRANSVERSE MARKINGS, THERMOPLASTIC, SOLID, YELLOW, 98.000 LFT
64 808-75297 TRANSVERSE MARKINGS, THERMOPLASTIC, STOP LINE, 24 IN. 127.000 LFT
65 808-75320 PAVEMENT MESSAGE MARKINGS, THERMOPLASTIC, LANE INDICATION 3.000 EACH
66 808-75325 PAVEMENT MESSAGE MARKINGS, THERMOPLASTIC, WORD (ONLY) 1.000 EACH
67 808-75996 SNOWPLOWABLE RAISED PAVEMENT MARKER, REMOVE 32.000 EACH
68 808-75998 SNOWPLOWABLE RAISED PAVEMENT MARKER 50.000 EACH

69 808-92027 LINE, THERMOPLASTIC, SOLID, YELLOW, 8 IN. 1,285.000 LFT
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CALL ORDER - 500 CONTRACT ID : T -28821-A
LETTING DATE :

SECTION NO. 0001 TRAFFIC SIGNAL, NEW OR MODERNIZED

1 105-06845 CONSTRUCTION ENGINEERING LUMP LUMP
2 105-07038 FIELD OFFICE, A 6.000 MOS
3 110-01001 MOBILIZATION AND DEMOBILIZATION LUMP LUMP
4 203-02000 EXCAVATION, COMMON 150.000 CYS
5 303-01180 COMPACTED AGGREGATE, NO. 53 98.000 TON
6 402-07784 HMA SURFACE, TYPE D 19.000 TON
7 402-07785 HMA INTERMEDIATE, TYPE D 49.000 TON
8 402-07786 HMA BASE, TYPE D 110.000 TON
9 406-05520 ASPHALT FOR TACK COAT 0.267 TON
10 801-06640 CONSTRUCTION SIGN, A 12.000 EACH
11 801-06775 MAINTAINING TRAFFIC LUMP LUMP
12 802-76025 SIGN, SHEET, ENCAPSULATED LENS WITH LEGEND, 0.080 IN. 2.200 SFT
13 802-76035 SIGN, SHEET, ENCAPSULATED LENS WITH LEGEND, 0.100 IN. 59.000 SFT
14 805-01815 SIGNAL SUPPORT FOUNDATION, 3 FT. X 12 FT. 8.000 EACH
15 805-01842 HANDHOLE, SIGNAL 13.000 EACH
16 805-01879 SIGNAL SERVICE, INSTALL 2.000 EACH
17 805-06592 CONDUIT, STEEL, GALVANIZED, 2 IN. 2,200.000 LFT
18 805-78100 CONTROLLER AND CABINET, MENU DRIVEN, 8 PHASE 2.000 EACH
19 805-78205 TRAFFIC SIGNAL HEAD, 3 FACE, 12 IN. RED, AMBER, GREEN 10.000 EACH
20 805-78230 TRAFFIC SIGNAL HEAD, 5 FACE, 12 IN. RED, AMBER, GREEN, 2.000 EACH
21 805-78415 SPAN, CATENARY, AND TETHER 8.000 EACH
22 805-78420 DISCONNECT HANGER 6.000 EACH
23 805-78467 SIGNAL CABLE, 3C 8GA. 200.000 LFT
24 805-78470 SIGNAL CABLE, ROADWAY LOOP, 1C 14GA. 2,510.000 LFT
25 805-78485 SIGNAL CABLE, 5C 14GA. 420.000 LFT
26 805-78490 SIGNAL CABLE, 7C 14GA. 1,150.000 LFT
27 805-78510 SIGNAL CABLE, 2C 16GA., SHIELDED 3,500.000 LFT
28 805-78785 SIGNAL DETECTOR HOUSING 8.000 EACH
29 805-78795 SAW CUT FOR ROADWAY LOOP AND SEALER 720.000 LFT
30 805-78925 CONTROLLER CABINET FOUNDATION, P1 2.000 EACH
31 805-92504 LOOP DETECTOR DELAY AMPLIFIER, 2 CHANNEL 4.000 EACH
32 805-96014 SAW CUT, FULL DEPTH 430.000 LFT
33 808-06703 LINE, THERMOPLASTIC, SOLID, WHITE, 4 IN. 150.000 LFT
34 808-06716 LINE, REMOVE 200.000 LFT
35 808-74805 TRANSVERSE MARKINGS, EPOXY, STOP LINE, 24 IN. 225.000 LFT
36 808-74807 PAVEMENT MESSAGE MARKINGS, EPOXY, LANE INDICATIONS ARROWS 8.000 EACH
37 808-74808 PAVEMENT MESSAGE MARKINGS, EPOXY, WORD (ONLY) 2.000 EACH
38 808-75245 LINE, THERMOPLASTIC, SOLID, YELLOW, 4 IN. 210.000 LFT
39 808-92027 LINE, THERMOPLASTIC, SOLID, YELLOW, 8 IN. 200.000 LFT

40 808-96016 LINE, THERMOPLASTIC, SOLID, YELLOW, 12 IN. 200.000 LFT






